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PUBLICATION REFERENCE: AID006932/06/Services/ Technical and Scientific 

Supports for the Realization of a Laboratory for the Tablets, including Supply of 

Laboratory Equipment 
 

In submitting their tenders, tenderers must respect all instructions, forms, Terms of 

reference, contract provisions and specifications contained in this tender dossier.  

Failure to submit a tender containing all the required information and documentation 

within the deadline specified will lead to the rejection of the tender. 

These Instructions set out the rules for the submission, selection and implementation 

of contracts financed under this call for tenders, in conformity with the provisions of 

the Practical Guide to contract procedures for EC external actions, which is applicable 

to the present call (available on the Internet at this address: 

http://ec.europa.eu/europeaid/work/procedures/index_en.htm).  

Terms which mention the Financer/Agencies as being the EU (or EC) should be 

replaced by the DGCS/Italian Ministry of Foreign Affairs as being the Financer of 

this project. Terms which mention the Contracting Authority mean the Directorate 

General of Antiquities and Museums as being the Client.  

 

1. Services to be provided 

The services required by the Contracting Authority are described in the Terms of 

Reference and the Description of Works.  These are contained in Annex II and Annex 

IIA of the draft contract, which forms Part B of this tender dossier. 

2. Timetable 

 DATE TIM E* 

Site visit (if any) Not applicable  Not applicable  

Information meeting (if any) Not applicable  Not applicable  

Deadline for request for any 

clarifications from the Contracting 

Authority  

10 days before deadline 

for tenders  

 

Last date on which clarifications are 

issued by the Contracting Authority 

5 days before deadline 

for tenders  

- 

Deadline for submission of tenders September 10th  2009 15:00 

Interviews (if any) Not applicable  - 

Completion date for evaluation of 

technical offers 

September 15
th
  2009 - 

Notification of award to the selected 

tenderer 

at most 15 days after 

deadline for tenders  
*
 

- 

Contract signature at most 30 days after 

deadline for tenders  
*
 

- 

http://ec.europa.eu/europeaid/work/procedures/index_en.htm
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Commencement date November 1
st
 2009 * - 

 
 All times are in the time zone of the country of the Contracting Authority  
* 
Provisional date 

 

3. Participation and sub-contracting 

 

a) composition of the tenderer is permitted unless the Contracting Authority 
has given its prior approval in writing; 

b) Candidates service providers or consortia are not allowed to form alliances 
with any other firms or to sub-contract to each other for the purposes of this 
contract; 

c) Sub-contracting is not allowed.  

4. Content of tenders 

The offers, all correspondence and documents related to the tender 

exchanged by the tenderer and the Contracting Authority must be written 

in English. 

Supporting documents and printed literature furnished by the tenderer 

may be in another language, provided they are accompanied by a 

translation into the language of the procedure. For the purposes of 

interpretation of the tender, the language of the procedure will prevail.  

The tender must comprise of a Technical offer and a Financial offer and these 

must be submitted in separate envelopes (see clause 8). Each Technical offer and 

Financial offer must contain one original, clearly marked "Original" , and 5 

copies, each marked "Copy".  Failure to respect the requirements in clauses 4.1, 

4.2 and 8 will constitute a formal error and may result in the rejection of the 

tender. 

4.1 Technical offer 

The Technical offer must include the following documents: 

(1) Tender submission form (see Part D of this tender dossier) including: 

a) Signed statements of exclusivity and availability (using the template 

included with the tender submission form), one for each key expert, the 

purpose of which are as follows: 

Ç The key experts proposed in this tender must not be part of any other 

tender being submitted for this tender procedure. They must 

therefore engage themselves exclusively to the tenderer. 

Ç Each key expert must also undertake to be available, able and willing 

to work for all the period foreseen for his/her input during the 

implementation of the contract as indicated in the Terms of reference 

and/or in the Organization and methodology. 
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Note that non-key experts must not be asked to sign statements of 

exclusivity and availability. 

 

If a key expert has been proposed by more than one tenderer with the 

agreement of the key expert, the corresponding tenders may be rejected. 

The same applies if the key expert proposed has been involved in the 

preparation of the project.  The expert concerned will be excluded from 

this tender procedure.  

 

In cases where a key expert will not be available at the expected start of 

his/her activities, the corresponding tender may be rejected and the expert 

concerned will be excluded from this tender.  

 

 

b) A signed declaration from each legal entity identified in the tender 

submission form, using the format attached to the tender submission 

form 

c) A completed Financial Identification form  (see Annex VI of the draft 

contract) to nominate the bank account into which payments would be 

made in the event that the tender is successful.  

d) The legal entity file and the supporting documents: the tenderers shall 

provide their legal entity file and its supporting documents. 

(2) Organization and methodology (will become Annex III of the 

contract), to be drawn up by the tenderer using the format in Annex III of 

the draft contract. 

(3) Key experts (To become Annex IV of the contract).  The key experts 

are those whose involvement is considered to be instrumental in the 

achievement of the contract objectives.  Their positions and responsibilities 

are defined in the Section 6 of the Terms of reference in Annex II of the 

draft contract and they are subject to evaluation according to the evaluation 

grid in Part C of this tender dossier.   

Annex IV of the draft contract contains the templates which must be 

completed by the tenderer, including: 

a) a list of the names of the key experts; 

b) the CVs of each of the key experts. Each CV must be confined to 3 

pages and only one CV should be provided for each position identified 

in the Terms of Reference. Note that the CV's of non-key experts must 

not be submitted. 

The qualifications and experience of each key expert must clearly match 

the profiles indicated in the Terms of reference.  

(4) Tenderers must provide the following documents in the case of the key 

experts proposed: 

- a copy CV signed by the key expert with description of relevant instruction 

and of the professional experience. 
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 (5)  Documentary proof or statements required under the law of the country in 

which the company (or each of the companies in case of a consortium) is 

established, to show that it does not fall into any of the exclusion situations 

mentioned in the Statement Clause No 4 of the Service Tender Submission 

Form . This evidence or these documents or statements must carry a date, 

which cannot be more than 1 year before the date of submission of the 

tender. In addition, a sworn statement shall be furnished stating that the 

situations described in these documents have not changed since then. 

 

Tenderers are reminded that the provision of false information in this tender 

procedure may lead to their exclusion. 

A diskette or CD-ROM containing the electronic version of the technical offer 

must be included with the printed version in the separate envelope in which the 

technical offer is submitted.  In case of any discrepancies between the electronic 

version and the original, printed version, the latter will prevail. 

4.2 Financial offer 

The Financial offer must be presented as an amount in euro and must be submitted 

using the template for the global-price version of Annex V of part B of this tender 

dossier, an electronic version of which is available in Annex: b8 annex V budget 

global (please pay attention to the fixed amount mentioned for the Syrian 

Counterparts to be considered).   

5. Variant solutions 

Tenderers are not authorized to tender for a variant in addition to the present 

tender. 

6. Period during which tenders are binding 

Tenderers are bound by their tenders for 90 days after the deadline for the 

submission of tenders.  In exceptional cases, before the period of validity expires, 

the Contracting Authority may ask tenderers to extend the period for a specific 

number of days, which may not exceed 40. 

The selected tenderer must maintain its tender for a further 60 days from the date 

of notification that its tender has been recommended for the contract by the 

Evaluation Committee. The further period of 60 days is added to the initial period 

of 90 days irrespective of the date of notification. 

7. Additional in formation before the deadline for submission of tenders 

The tender dossier should be clear enough to avoid candidates invited to tender 

from having to request additional information during the procedure.  If the 

Contracting Authority, either on its own initiative or in response to the request of 

the candidate, provides additional information on the tender dossier, it must send 

such information in writing to all other candidates at the same time. 
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Tenderers may submit questions in writing to the following address up to 7 days 

before the deadline for submission of tenders, specifying the publication reference 

and the contract title: 

 

DGAM / Museum  

Rue Qasser Al Hier ï Damascus- Syria 

Fax N: +963 (11) 44677231 

e-mail: idlib.project@dgam.gov.sy (Cc: wissamhbb@gmail.com; 

a.sciortino@awn.it ) 

 

Any prospective tenderers seeking to arrange individual meetings with the 

Contracting Authority and/or the government of the beneficiary country 

concerning this contract during the tender period may be excluded from the tender 

procedure. 

Any clarification of the tender dossier will be communicated simultaneously in 

writing to all the tenderers at the latest 5 calendar days before the deadline for 

submission of tenders. No further clarifications will be given after this date. 

No information meeting is foreseen. 

No site visit is foreseen. 

8. Submission of tenders 

Tenders must be submitted in such that they are received before the deadline 

specified in the letter of invitation to tender.  They must include the requested 

documents in clause 4 above and be submitted: 

 EITHER  by recorded delivery (official postal service) to : 

Directorate General of Antiquities and Museums 

Rue Qasser Al Hier ï Damascus- Syria 

" IDLIB PROJECT"  

 OR hand delivered (including courier services) directly to the Contracting 

Authority in return for a signed and dated receipt to: 

Directorate General of Antiquities and Museums 

Rue Qasser Al Hier ï Damascus- Syria 

" IDLIB PROJECT"  

 

Tenders submitted by any other means will not be considered. Tenders must 

be submitted using the double envelope system, i.e. in an outer parcel or envelope 

containing two separate, sealed envelopes, one bearing the words "Envelope A - 

Technical offer" and the other "Envelope B - Financial offer".  All parts of the 

tender other than the financial offer must be submitted in Envelope A (i.e. 

including the Tender submission form, statements of exclusivity and availability 

of the key experts and declarations). 

mailto:idlib.project@dgam.gov.sy
mailto:wissamhbb@gmail.com
mailto:a.sciortino@awn.it
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Any infringement of these rules (eg, unsealed envelopes or references to price 

in the technical offer) is to be considered a breach of the rules, and will lead 

to rejection of the tender.  
 

The outer envelope should carry the following information:  

 

a) the address for submission of tenders indicated above; 

b)  the reference code of the tender procedure to which the tenderer is responding 

(AID 006932/06/Services/ Technical and Scientific Supports for the Realization of a 

Laboratory for the Tablets, including Supply of Laboratory Equipment) 

 

b) the words "Not to be opened before the tender-opening session" and 

  

c) the name of the tenderer. 

The pages of the Technical and Financial offers must be numbered. 

9. Alteration or withdrawal of tenders 

Tenderers may alter or withdraw their tenders by written notification prior to the 

deadline for submission of tenders.  No tender may be altered after this deadline. 

 

Any such notification of alteration or withdrawal shall be prepared and submitted 

in accordance with Clause 8.  The outer envelope (and the relevant inner 

envelope) must be marked 'Alteration' or 'Withdrawal' as appropriate. 

10. Costs for preparing tenders 

No costs incurred by the tenderer in preparing and submitting the tender shall be 

reimbursable. All such costs shall be borne by the tenderer. In particular, if 

proposed experts were interviewed, all cost shall be borne by the tenderer. 

11. Ownership of tenders 

The Contracting Authority retains ownership of all tenders received under this 

tendering procedure. Consequently, tenderers have no right to have their tenders 

returned to them. 

12. Evaluation of tenders 

12.1 Evaluation of technical offers 

The quality of each technical offer will be evaluated in accordance with the award 

criteria and the associated weighting as detailed in the evaluation grid in Part C of 

this tender dossier. No other award criteria will be used. The award criteria will be 

examined in accordance with the requirements as indicated in the Terms of 

Reference. 

 

The evaluation of the technical offers will follow the procedures explained in 

section C-III   . 
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12.1.1 Interviews 

The Evaluation Committee does not expect to conduct any interviews. 

 

12.2 Evaluation of financial offers 

Upon completion of the technical evaluation, the envelopes containing the 

financial offers for tenders which were not eliminated during the technical 

evaluation will be opened (ie, those which have achieved an average score of 80 

points or more). Tenders exceeding the maximum budget available for the 

contract will be eliminated. 

 

12.3 Choice of selected tenderer  

The most economically advantageous tender is established by weighing technical 

quality against price on an 80/20 basis. 

12.4 Confidentiality 

The entire evaluation procedure is confidential, subject to the Contracting 

Authorityôs policy on access to documents. The Evaluation Committee's decisions 

are collective and its deliberations are held in closed session. The members of the 

Evaluation Committee are bound to secrecy. 

The evaluation reports and written records, in particular, are for official use only 

and may be communicated neither to the tenderers nor to any party other than the 

Contracting Authority. 

13. Ethics clauses / Corruptive practices 

a) Any attempt by a tenderer to obtain confidential information, enter into 

unlawful agreements with competitors or influence the Evaluation 

Committee or the Contracting Authority during the process of examining, 

clarifying, evaluating and comparing tenders will lead to the rejection of its 

tender and may result in administrative penalties. 

 

b) The tenderer must not be affected by any potential conflict of interest and 

shall have no equivalent relation in that respect with other tenderers or 

parties involved in the project. 

14. Signature of contract(s) 

14.1 Notification of award 

The successful tenderer will be informed in writing that its tender has been 

accepted.   

14.2 Signature of the contract 

Within 7 days of receipt of the contract already signed by the Contracting 

Authority, the selected tenderer shall sign and date the contract and return it to the 

Contracting Authority. 
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Failure of the selected tenderer to comply with this requirement may constitute 

grounds for the annulment of the decision to award the contract. In such a case, 

the Contracting Authority may award the tender to another tenderer or cancel the 

tender procedure.  

The other candidates will be informed that their tenders were not accepted, by 

means of a standard letter, which includes an indication of the relative weaknesses 

of their tender by way of a comparative table of the scores for the winning tender 

and the ones for the unsuccessful tender. 

15. Cancellation of the tender procedure 

In the event of cancellation of the tender procedure, tenderers will be notified of 

the cancellation by the Contracting Authority.  If the tender procedure is cancelled 

before the outer envelope of any tender has been opened, the unopened and sealed 

envelopes will be returned to the tenderers. 

Cancellation may occur where: 

 the tender procedure has been unsuccessful, ie, no qualitatively or financially 

worthwhile tender has been received or there is no response at all; 

 the economic or technical data of the project have been fundamentally altered; 

 exceptional circumstances or force majeure render normal performance of the 

contract impossible; 

 all technically compliant tenders exceed the financial resources available; 

 there have been irregularities in the procedure, in particular where these have 

prevented fair competition. 

In no event shall the Contracting Authority be liable for any damages 

whatsoever including, without limitation, damages for loss of profits, in any 

way connected with the cancellation of a tender procedure even if the 

Contracting Authority has been advised of the possibility of damages.  

16. Appeals 

Tenderers believing that they have been harmed by an error or irregularity during 

the award process may petition the Contracting Authority directly. The 

Contracting Authority must reply within 90 days of receipt of the complaint. 

. 
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SERVICE CONTRACT  NO AID006932/02/Services/Graphic Services  

FINANCED BY THE ITALIAN GOVERNMENT   

 

Directorate General of Antiquities and Museums 

Rue Qasser el -Hier ïDamascus- Syria. 

(ñthe Contracting Authorityò), 

of the one part, 

and 

<Full official Name of the Contractor>  

<Legal status/title>1 

<Official registration number>2 

<Full official address> 

<VAT number>3,  (ñthe Contractorò)  

of the other part, 

have agreed as follows: 

 

Special Conditions 

 

(1) Subject 

The subject of this Contract is "Assistance to the Renovation of the Regional 

Museum of Idlib; sixth Activity: Technical and Scientific Supports for the 

Realization of a Laboratory for the Tablets, including Supply of Laboratory 

Equipment 
 

Identification number: AID006932/06/Services/ Technical and Scientific Supports for 

the Realization of a Laboratory for the Tablets, including Supply of Laboratory 

Equipment (ñthe servicesò)". 

 
(2) Structure of the contract 

The Contractor will carry out the services on the terms and conditions set out in 

this contract, which comprises, in order of precedence, these special conditions 

("Special Conditions") and the following annexes: 

Annex I:  General Conditions for service contracts 

Annex II: Terms of reference 

Annex III:  Organization and methodology 

Annex IV:  Key experts 

                                                      
 1 Where the contracting party is an individual. 

 2 Where applicable. For individuals, mention their ID card or passport or equivalent document - 

number 

 3 Except where the contracting party is not VAT registered. 
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Annex V: Budget Global Price 

Annex VI: Forms and other relevant documents 

 
In case of any contradiction between the above documents, their provisions shall be 

applied according to the above order of precedence. 

(3) Contract value 

This contract, established in: euro, is a global price contract.  The contract value 

is :                                 (                              ) EURO 

(4) Commencement date 

The date for commencing implementation shall be within 4 (four) weeks of the 

signature of this contract by both parties and shall be determined by an 

administrative order issued by the Project Manager. 

(5) Period of implementation 

The period of implementation of the tasks identified in Annexes II & III is 5.5 (five 

and a half) months from the Commencement date. Due to specific needs related to 

the coordination with the other activities of the Program, an indicative period of 4.5 

(four and a half) months with no field activity for this contract is foreseen, between 

the first month and a half of designing activity and the final 4 (four) months of 

execution. This second period shall start after the Client releases an order to 

proceed. 

(6) Reporting 

The Contractor shall submit progress reports as specified in the Terms of reference. 

(7) Payments and bank account 

7.1 Payments will be made in Euro in accordance with Article 29 of the General 

Conditions into the bank account notified by the Contractor to the 

Contracting Authority in accordance with Article 20 of the General 

Conditions. 

7.2 The payments will be made according to the following schedule, subject to 

the provisions of Articles 26 to 33 of the General Conditions: 

 

Monh  <EUR> 

1 Pre-financing payment4  

30% 

6 In progress payment  

30% 

 

                                                      
 4 The contractor is not obliged to ask for pre-financing. 
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7 Balance  

40% 

 

 Total  

100% 

 

 

 

(8) Contact addresses 

Any written communication relating to this Contract between the Contracting 

Authority and the Contractor must state the Contract title and identification 

number, and must be sent by post, fax, e-mail or by hand to the addresses identified 

in accordance with Article 20.7 of the General Conditions. 

(9) Law and language of the contract 

9.1 The law of Syrian Arab Republic shall govern all matters not covered by the 

contract. 

9.2 The language of the contract and of all written communications between the 

Contractor and the Contracting Authority and/or the Project Manager shall be 

English. 

(10) Tax and customs arrangements 

The contract shall be exempt from all duties and taxes, including VAT.  according 

to the signed  agreement between the Italian Government and the Syrian Arab 

Republic. 

(11) Dispute settlement 

11.1 The conciliation procedure in Article 40.3 of the General Conditions is 

applicable 

11.2 Any disputes arising out of or relating to this contract which cannot be settled 

otherwise shall be referred to the exclusive jurisdiction of Damascus court 

applying the national legislation of Syria. 

(12) Other specific conditions applying to the contract 

The Contractor must take the necessary measures to ensure the visibility of the 

MAE/DGCS financing. Such measures must be in accordance with the applicable 

rules on the visibility of external action laid down and published by the European 

Commission. These rules are set out in the EU guidelines on visibility available 

from the EuropeAid website at 

http://ec.europa.eu/europeaid/work/visibility/index_en.htm. 

Done in English in three originals: one original being for the Contracting 

Authority, one original being for the DGCS and one original being for the 

Contractor. 

 
For the Contractor For the Contracting Authority  

http://ec.europa.eu/europeaid/work/visibility/index_en.htm
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Name:  Name:  Eng. Maher AZAR 

Title:  Title:  Representative of 

Ministry of Culture 

Signature:  Signature:  

Date:  Date:  
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PRELIMINARY PROVISIONS  

Article 1 Definitions and conventions 

1.1 The headings and titles in these General Conditions shall not be taken as part thereof or be 

taken into consideration in the interpretation of the Contract. 

1.2 The following definitions apply to the contract. 

Administrative order:  any instruction or order issued by the Project Manager to the 

Contractor regarding the performance of the services. 

Beneficiary country: the Syrian Arab Republic. 

Clearance: The amount of expenditure incurred in accordance with the Contract which 

the Contracting Authority, after examination of the expenditure verification report, 

accepts for deduction from the sum total of pre-financing under the Contract 

Contractor : the party which contracts to perform the services. 

Contract:  the signed agreement entered into by the parties for the performance of the 

services, including all attachments thereto and all documents incorporated therein, 

including these General Conditions. 

Contracting Authority:  the General Directorate of Antiquities and Museums-Ministry of 

Culture. 

Contract value:  the amount stated in Article 3 of the Special Conditions. 

Day: calendar day.  



B ï ANNEX 1 

 Page 3 
AID006932/06/Services/  Technical and Scientific Supports for the Realization of a Laboratory for the Tablets, including Supply 

of  Laboratory Equipment  

 

General damages: the sum, not stated previously in the contract, which is awarded by a 

court or arbitration tribunal, or agreed between the parties, as compensation payable to an 

injured party for a breach of the contract by the other party. 

Global price contract: a contract under which the services are performed for an all-

inclusive fixed price. 

Liquidated damages: the compensation stated in the contract as being payable by one 

contracting party to the other for failure to perform the contract or part thereof. 

Month:  calendar month  

Project:  the project in relation to which the services are to be provided under the contract.  

Project Manager: the natural or legal person responsible for monitoring the 

implementation of the contract on behalf of the Contracting Authority. 

 Services: activities to be performed by the Contractor under the contract such as technical 

assistance, studies, training and designs. 

 Terms of reference: the document in Annex II drawn up by the Contracting Authority 

giving the definition of its requirements and/or the objectives in respect of the provisions 

of services, specifying, where relevant, the methods and resources to be used by the 

Contractor and/or the results to be achieved by it. 

Time limits:  those periods in the contract which shall begin to run from the day following 

the act or event which serves as the starting point for those periods. Should the last day of 

the period fall upon a non-working day, the period shall expire at the end of the first 

working day following the last day of the period. 

  

1.3 Where the context so permits words importing the singular shall be deemed to include the 

plural and vice versa and words importing the masculine shall be deemed to include the 

feminine and vice versa. 

1.4 The word ñcountryò shall be deemed to include State or Territory. 

1.5 Words importing persons or parties shall include firms and companies and any 

organization having legal capacity. 

Article 2 Notices and written communications 

2.1 Whenever there is a deadline for the receipt of a written communication, the sender should 

ask for an acknowledgement of receipt of its communication. In any event, the sender 

shall take all the necessary measures to ensure timely receipt of the communication 

2.2 Any notice, consent, approval, certificate or decision by any person required under the 

contract shall be in writing, unless otherwise specified, and shall not be unreasonably 

withheld or delayed. 

2.3 Any oral instructions or orders shall be confirmed in writing. 

Article 3 Assignment 

3.1 An assignment is any agreement by which the Contractor transfers its contract or part 

thereof to a third party. 

3.2 The Contractor shall not, without the prior written consent of the Contracting Authority, 

assign the contract or any part thereof, or any benefit or interest hereunder. 
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3.3 The approval of an assignment by the Contracting Authority shall not relieve the 

Contractor of its obligations for the part of the contract already performed or the part not 

assigned. 

3.4 Assignees must satisfy the eligibility criteria applicable to the award of the contract. 

Article 4 Sub-contracting 

4.1 Subcontracting is not permitted. 

OBLIGATIONS OF THE  

CONTRACTING AUTHORITY  

Article 5 Supply of information 

5.1 The Contracting Authority shall supply the Contractor promptly with any information 

and/or documentation at its disposal which may be relevant to the performance of the 

contract. Such documents shall be returned to the Contracting Authority at the end of the 

period of execution of the contract. 

5.2 The Contracting Authority shall as far as possible co-operate with the Contractor to 

provide information that the latter may reasonably request in order to perform the contract. 

Article 6 Assistance with local regulations 

6.1 The Contractor may request the assistance of the Contracting Authority of the beneficiary 

country to obtain copies of laws, regulations, and information on local customs, orders or 

by-laws of the country in which the services are to be performed, which may affect the 

Contractor in the performance of its obligations under the contract. The Contracting 

Authority may charge the Contractor for such assistance, which would be provided at the 

Contractor's own expense. 

6.2 Subject to the provisions of the laws and regulations on foreign labour in the country in 

which the services are to be performed, the Contracting Authority of the beneficiary 

country shall make every effort to facilitate the procurement by the Contractor of all 

required visas and permits, including work and residence permits, for the personnel whose 

services the Contractor and the Contracting Authority consider necessary as well as 

residence permits for their families. 

6.3 The Contracting Authority shall issue to its employees, agents and representatives all such 

instructions as may be necessary or appropriate to facilitate the prompt and effective 

performance of the services. 

6.4 The Contractor shall respect internationally agreed core labour standards, e.g. the ILO 

core labour standards, conventions on freedom of association and collective bargaining, 

elimination of forced and compulsory labour, elimination of discrimination in respect of 

employment and occupation, and the abolition of child labour 

OBLIGATIONS OF THE CONTRACTOR  

Article 7 General obligations 

7.1 The Contractor shall respect and abide by all laws and regulations in force in the 

beneficiary country and shall ensure that its personnel, their dependants, and its local 

employees also respect and abide by all such laws and regulations. The Contractor shall 
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indemnify the Contracting Authority against any claims and proceedings arising from any 

infringement by the Contractor, its employees and their dependants of such laws and 

regulations. 

7.2 The Contractor shall perform the services under the contract with due care, efficiency and 

diligence, in accordance with the best professional practice. 

7.3 The Contractor shall comply with administrative orders given by the Project Manager. 

Where the Contractor considers that the requirements of an administrative order go 

beyond the authority of the Project Manager or of the scope of the contract, it shall, on 

pain of being time-barred, notify the Project Manager, explaining its opinion, within 30 

days after receipt thereof. Execution of the administrative order shall not be suspended 

because of this notice. 

7.4 The Contractor shall treat all documents and information received in connection with the 

contract as private and confidential, and shall not, save in so far as may be necessary for 

the purposes of the performance thereof, publish or disclose any particulars of the contract 

without the prior consent in writing of the Contracting Authority or the Project Manager 

after consultation with the Contracting Authority. If any disagreement arises as to the 

necessity for any publication or disclosure for the purpose of the contract, the decision of 

the Contracting Authority shall be final. 

7.5 If the Contractor is a consortium of two or more persons, all such persons shall be jointly 

and severally bound to fulfill the terms of the contract. The person designated by the 

consortium to act on its behalf for the purposes of this contract shall have the authority to 

bind the consortium. 

7.6 Any alteration of the composition of the consortium without the prior written consent of 

the Contracting Authority shall be considered to be a breach of contract. 

Article 8 Code of conduct 

8.1 The Contractor shall at all times act loyally and impartially and as a faithful adviser to the 

Contracting Authority in accordance with the rules and/or code of conduct of its 

profession as well as with appropriate discretion. It shall, in particular, refrain from 

making any public statements concerning the project or the services without the prior 

approval of the Contracting Authority, and from engaging in any activity which conflicts 

with its obligations towards the Contracting Authority under the contract. It shall not 

commit the Contracting Authority in any way whatsoever without its prior written 

consent, and shall, where appropriate, make this obligation clear to third parties. 

8.2 For the period of execution of the contract, the Contractor and its personnel shall respect 

human rights and undertake not to offend the political, cultural and religious practices 

prevailing in the beneficiary country. 

8.3 If the Contractor or any personnel, agents or servants offers to give or agrees to offer or to 

give or gives to any person, any bribe, gift, gratuity or commission as an inducement or 

reward for doing or forbearing to do any act in relation to the contract or any other 

contract with the Contracting Authority, or for showing favor or disfavor to any person in 

relation to the contract or any other contract with the Contracting Authority, then the 

Contracting Authority may terminate the contract, without prejudice to any accrued rights 

of the Contractor under the contract. 
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8.4 The payments to the Contractor under the contract shall constitute the only income or 

benefit it may derive in connection with the contract and neither it nor its personnel shall 

accept any commission, discount, allowance, indirect payment or other consideration in 

connection with, or in relation to, or in discharge of, its obligations under the contract. 

8.5 The Contractor shall not have the benefit, whether directly or indirectly, of any royalty, 

gratuity or commission in respect of any patented or protected article or process used in or 

for the purposes of the contract or the project, without the prior written approval of the 

Contracting Authority. 

8.6 The Contractor and its staff shall maintain professional secrecy, for the duration of the 

contract and after completion thereof. In this connection, except with the prior written 

consent of the Contracting Authority, neither the Contractor nor the personnel employed 

or engaged by it shall at any time communicate to any person or entity any confidential 

information disclosed to them or discovered by them, or make public any information as 

to the recommendations formulated in the course of or as a result of the services. 

Furthermore, they shall not make any use prejudicial to the Contracting Authority, of 

information supplied to them and of the results of studies, tests and research carried out in 

the course and for the purpose of performing the contract. 

8.7 The execution of the contract shall not give rise to unusual commercial expenses. If such 

unusual commercial expenses emerge, the contract will be terminated. Unusual 

commercial expenses are commissions not mentioned in the contract or not stemming 

from a properly concluded contract referring to the contract, commissions not paid in 

return for any actual and legitimate service, commissions remitted to a tax haven, 

commissions paid to a recipient who is not clearly identified or commission paid to a 

company which has every appearance of being a front company. 

8.8 The Contractor shall supply to the Contracting Authority on request supporting evidence 

regarding the conditions in which the contract is being executed. The Contracting 

Authority may carry out whatever documentary or on-the-spot checks it deems necessary 

to find evidence in case of suspected unusual commercial expenses. 

Article 9 Conflict of interest 

9.1 The Contractor shall take all necessary measures to prevent or end any situation that could 

compromise the impartial and objective performance of the Contract. Such conflict of 

interests could arise in particular as a result of economic interest, political or national 

affinity, family or emotional ties, or any other relevant connection or shared interest. Any 

conflict of interests which could arise during performance of the Contract must be notified 

in writing to the Contracting Authority without delay. 

9.2 The Contracting Authority reserves the right to verify that such measures are adequate and 

may require additional measures to be taken if necessary. The Contractor shall ensure that 

its staff, including its management, are not placed in a situation which could give rise to 

conflict of interests. Without prejudice to Article 7, the Contractor shall replace, 

immediately and without compensation from the Contracting Authority, any member of 

its staff exposed to such a situation. 

9.3 The Contractor shall refrain from any contact which would compromise its independence 

or that of its personnel. If the Contractor fails to maintain such independence, the 

Contracting Authority may, without prejudice to compensation for any damage which it 

may have suffered on this account, terminate the contract forthwith, without giving formal 

notice thereof. 
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9.4 The Contractor shall after the conclusion or termination of the contract, limit its role in 

connection with the project to the provision of the services. Except with the written 

permission of the Contracting Authority, the Contractor and any other Contractor, 

contractor or supplier with whom the Contractor is associated or affiliated shall be 

disqualified from the execution of works, supplies or other services for the project in any 

capacity, including tendering for any part of the project. 

9.5 Civil servants and other staff of the public administration of the beneficiary country, can 

not be recruited as experts in contracts unless the prior written approval has been obtained 

from the Contracting Authority. 

9.6 The Contractor and anyone working under its authority or control in the performance of 

the contract or on any other activity shall be excluded from access under the same 

projects. 

Article 10 Administrative and financial penalties 

10.1 Without prejudice to the application of penalties laid down in the contract, if the 

Contractor has been guilty of making false declarations or has been found to have 

seriously failed to meet its contractual obligations in an earlier procurement procedure. 

10.2 Contractors who have been found to have seriously failed to meet their contractual 

obligations, other than foreseen in article 19, shall also be subject to financial penalties 

representing 10% of the total value of the Contract.   

Article 11 Specifications and designs 

11.1 The Contractor shall prepare all specifications and designs using accepted and generally 

recognized systems acceptable to the Contracting Authority and taking into account the 

latest design criteria. 

11.2 The Contractor shall ensure that the specifications and designs and all documentation 

relating to procurement of goods and services for the project are prepared on an impartial 

basis so as to promote competitive tendering. 

Article 12 Indemnification 

12.1 At its own expense, the Contractor shall indemnify, protect and defend, the Contracting 

Authority, its agents and employees, from and against all actions, claims, losses or 

damage arising from any act or omission by the Contractor in the performance of the 

services, including any violation of any legal provisions, or rights of third parties, in 

respect of patents, trade marks and other forms of intellectual property such as copyrights. 

12.2 At its own expense, the Contractor shall indemnify, protect and defend the Contracting 

Authority, its agents and employees, from and against all actions, claims, losses or 

damages arising out of the Contractor's performance of the contract provided that: 

a) the Contractor is notified of such actions, claims, losses or damages not later than 30 days 

after the Contracting Authority becomes aware of them; 

b) the ceiling on the Contractor's liability to the Contracting Authority shall be limited to an 

amount equal to the contract value, and such ceiling shall not apply to any losses or 

damages caused to third parties by the Contractor or by the Contractor's willful 

misconduct; 
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c) the Contractor's liability shall be limited to actions, claims, losses or damages directly 

caused by such failure to perform its obligations under the contract and shall not include 

liability arising from unforeseeable occurrences incidental or indirectly consequential to 

such failure. 

 

12.3 At its own expense, the Contractor shall, upon request of the Contracting Authority, 

remedy any defect in the performance of the services in the event of the Contractor's 

failure to perform its obligations under the contract. 

12.4 The Contractor shall have no liability whatsoever for actions, claims, losses or damages 

occasioned by: 

a) the Contracting Authority omitting to act on any recommendation, or overriding any act, 

decision or recommendation, of the Contractor, or requiring the Contractor to implement a 

decision or recommendation with which the Contractor disagrees or on which it expresses 

a serious reservation; or 

b) the improper execution of the Contractor's instructions by agents, employees or 

independent Contractors of the Contracting Authority. 

 

12.5 The Contractor shall remain responsible for any breach of its obligations under the 

contract for such period after the services have been performed as may be determined by 

the law governing the contract. 

Article 13 Medical, insurance and security arrangements 

13.1 The Contracting Authority may request the Contractor and/or its personnel performing the 

services to undergo a medical examination by a qualified medical practitioner before 

leaving their usual place of residence and shall as soon as is practicable furnish the 

Contracting Authority with the medical report resulting there from. 

13.2 For the period of execution of the contract, the Contractor shall obtain medical insurance 

for itself and other persons employed or contracted by it under the contract. The 

Contracting Authority shall be under no liability in respect of the medical expenses of the 

Contractor. 

13.3 Within 20 days of signing the contract, the Contractor shall take out and maintain a full 

indemnity insurance policy for a sum up to the higher of the maximum amount foreseen 

by the legislation of the country of the Contracting Authority and the amount foreseen by 

the legislation of the country in which the Contractor has its headquarters and covering, 

during the period of execution of the contract, the following aspects: 

a) the Contractor's liability in respect of sickness or industrial accident affecting its 

employees, including the cost of repatriation on health grounds; 

b) loss of, or damage to, the Contracting Authority's equipment used to perform the contract; 

c) civil liability in the event of accidents caused to third parties or to the Contracting 

Authority and any employee of that Authority arising out of the performance of the 

contract. 

d) accidental death or permanent disability resulting from bodily injury incurred in 

connection with the contract;  

 

13.4 The Contractor shall also insure the personal effects of its employees, experts and their 

families located in the beneficiary country against loss or damage. 
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13.5 The Contractor shall furnish proof of the insurance policy and of regular payment of 

premiums without delay whenever required to do so by the Contracting Authority or the 

Project Manager. 

13.6 The Contractor shall put in place security measures for its employees, experts and their 

families located in the beneficiary country commensurate with the physical danger facing 

them. 

13.7 The Contractor will also be responsible for monitoring the level of physical risk to which 

its employees, experts and their families located in the beneficiary country are exposed 

and for keeping the Contracting Authority informed of the situation.  In the event that the 

Contracting Authority or the Contractor shall become aware of an imminent threat of 

danger to the life or health of any of its employees, experts or their families, the 

Contractor may take immediate action to remove the individuals concerned to safety.  If 

the Contractor takes such action, this must be communicated immediately to the Project 

Manager and may lead to suspension of the contract in accordance with Article 35. 

Article 14 Intellectual and industrial property rights  

14.1 All reports and data such as maps, diagrams, drawings, specifications, plans, statistics, 

calculations, databases, software and supporting records or materials acquired, compiled 

or prepared by the Contractor in the performance of the contract shall be the absolute 

property of the Contracting Authority unless otherwise specified. The Contractor shall, 

upon completion of the contract, deliver all such documents and data to the Contracting 

Authority. The Contractor may not retain copies of such documents and data and shall not 

use them for purposes unrelated to the contract without the prior written consent of the 

Contracting Authority. 

14.2 The Contractor shall not publish articles relating to the services or refer to them when 

carrying out any services for others, or divulge information obtained from the Contracting 

Authority, without the prior written consent of the Contracting Authority. 

14.3 Any results or rights thereon, including copyright and other intellectual or industrial 

property rights, obtained in performance of the Contract, shall be the absolute property of 

the Contracting Authority, which may use, publish, assign or transfer them as it sees fit, 

without geographical or other limitation, except where intellectual or industrial property 

rights already exist. 

 

NATURE OF THE SERVICES 

Article 15 The scope of the services 

15.1 The scope of the services is specified in Annex II and Annex III.. 

15.2 Where the contract is for an advisory function for the benefit of the Contracting Authority 

and/or Project Manager in respect of all the technical aspects of the project which may 

arise out of its execution, the Contractor shall not have decision-making responsibility. 

15.3 Where the contract is for management of the execution of the project, the Contractor shall 

assume all the duties of management inherent in supervising the execution of a project, 

subject to the Project Manager's authority. 
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15.4 If the Contractor is required to prepare a tender dossier, the dossier shall contain all 

documents necessary for consulting suitable Contractors, manufacturers and suppliers, and 

for preparing tender procedures with a view to carrying out the works or providing the 

supplies or services covered by an invitation to tender. The Contracting Authority shall 

provide the Contractor with the information necessary for drawing up the administrative 

part of the tender dossier. 

Article 16 Personnel and equipment 

16.1 The Contractor must inform the Contracting Authority of all personnel which the 

Contractor intends to use for the implementation of the contract, other than the key experts 

whose CVs are included in Annex IV. Annex II and/or Annex III shall specify the 

minimum level of training, qualifications and experience of the personnel and, where 

appropriate, the specialization required. The Contracting Authority shall have the right to 

oppose the Contractor's choice of personnel. 

16.2 All those working on the project with the approval of the Contracting Authority shall 

commence their duties on the date or within the period laid down in Annex II and/or 

Annex III , or, failing this, on the date or within the periods notified to the Contractor by 

the Contracting Authority or the Project Manager. 

16.3 Save as otherwise provided in the special conditions, those working on the contract shall 

reside close to their place of work. Where part of the services is to be performed outside 

the beneficiary country, the Contractor shall keep the Project Manager informed of the 

names and qualifications of staff assigned to that part of the services. 

16.4 The Contractor shall: 

a) forward to the Project Manager within one week of the signature of the contract by both 

parties, the timetable proposed for placement of the staff; 

b) inform the Project Manager of the date of arrival and departure of each member of staff; 

c) submit to the Project Manager for his written approval a timely request for the 

appointment of any non-key experts. 

 

16.5 The Contractor shall adopt all measures necessary to provide and continue to provide its 

staff with the equipment and backup required to enable them to carry out their specified 

duties efficiently. 

Article 17 Replacement of personnel 

17.1 The Contractor shall not make changes to the agreed personnel without the prior written 

approval of the Contracting Authority. The Contractor must on its own initiative propose a 

replacement in the following cases:  

a) In the event of death, in the event of illness or in the event of accident of a member of 

staff.  

b) If it becomes necessary to replace a member of staff for any other reasons beyond the 

Contractorôs control (e.g. resignation, etc.).  

17.2 Moreover, in the course of performance, and on the basis of a written and justified 

request, the Contracting Authority can ask for a replacement if it considers that a member 

of staff is inefficient or does not perform its duties under the contract.  
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17.3 Where a member of staff must be replaced, the replacement must possess at least 

equivalent qualifications and experience, and the remuneration to be paid to the 

replacement cannot exceed that received by the member of staff who has been replaced. 

Where the Contractor is unable to provide a replacement with equivalent qualifications 

and/or experience, the Contracting Authority may either decide to terminate the contract, 

if the proper performance of it is jeopardized, or, if it considers that this is not the case, 

accept the replacement, provided that the fees of the latter are renegotiated to reflect the 

appropriate remuneration level.  

17.4 Additional costs incurred by the replacement of staff are the responsibility of the 

Contractor. Where the expert is not replaced immediately and it is some time before the 

new expert takes up its functions, the Contracting authority may ask the Contractor to 

assign to the project a temporary expert pending the arrival of the new expert, or to take 

other measures to compensate for the temporary absence of the missing expert. Whatever 

the case may be, the Contracting Authority makes no payment for the period of the 

expertôs or his/her replacementôs absence. 

Article 18 Trainees 

18.1 If required in the terms of reference, the Contractor shall provide training for the period of 

execution of the contract for trainees assigned to it by the Contracting Authority under the 

terms of the contract. 

18.2 Instruction by the Contractor of such trainees shall not confer on them the status of 

employees of the Contractor. However, they must comply with the Contractor's 

instructions, and with the provisions of Article 8, as if they were employees of the 

Contractor. The Contractor may on reasoned request in writing obtain the replacement of 

any trainee whose work or conduct is unsatisfactory. 

18.3 Unless otherwise provided in the contract, remuneration for trainees and travel, 

accommodation and all other expenses incurred by the trainees, shall be borne by the 

Contracting Authority. 

18.4 The Contractor shall report at quarterly intervals to the Contracting Authority on the 

training assignment. Immediately prior to the end of the period of execution of the 

contract, the Contractor shall draw up a report on the result of the training and an 

assessment of the qualifications obtained by the trainees with a view to their future 

employment. The form of such reports and the procedure for presenting them shall be as 

laid down in the terms of reference. 

PERFORMANCE OF THE CONTRACT  

Article 19 Delays in performance 

19.1 If the Contractor does not perform the services within the period of execution specified in 

the contract, the Contracting Authority shall, without formal notice and without prejudice 

to its other remedies under the contract, be entitled to liquidated damages for every day, or 

part thereof, which shall elapse between the end of the period of execution specified in the 

contract and the actual end of the period of execution. 

19.2 The budgetary commitment covering the Contract will finish 18 months after the period of 

execution of the contract defined in Article 5 of the Special Conditions, unless the 

Contract is terminated in accordance with Article 36.1 of the General Conditions. 
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19.3 The daily rate for liquidated damages is calculated by dividing the contract value by the 

number of days of the period of execution.  

19.4 If these liquidated damages exceed more than 15% of the contract value, the Contracting 

Authority may, after giving notice to the Contractor: 

a) terminate the contract; and 

b) complete the services at the Contractor's own expense. 

Article 20 Amendment of the contract 

20.1 Substantial modifications to the contract, including modifications to the total contract 

amount, must be made by means of an addendum. If the request for an amendment comes 

from the Contractor, the latter must submit such a request to the Contracting Authority at 

least 30 days before the amendment is intended to enter into force, except in cases which 

are duly substantiated by the Contractor and accepted by the Contracting Authority. 

20.2 However, where the amendment does not affect the basic purpose of the contract, the 

Project Manager shall have the power to order any variation to any part of the services 

necessary for the proper execution of the contract, without changing the object or scope of 

the contract. Such variations may include additions, omissions, substitutions, changes in 

quality, quantity, specified sequence, method or timing of performance of the services.  

20.3 Prior to any administrative order for variation, the Project Manager shall notify the 

Contractor of the nature and form of such variation. As soon as possible, after receiving 

such notice, the Contractor shall submit to the Project Manager a written proposal 

containing: 

a) a description of the service to be performed or the measures to be taken and a program for 

execution; and 

b) any necessary modifications to the program of performance or to any of the Contractor's 

obligations under the contract; and 

20.4 Following the receipt of the Contractor's proposal, the Project Manager shall decide as 

soon as possible whether or not the variation shall be carried out. If the Project Manager 

decides that the variation shall be carried out he shall issue the administrative order stating 

that the variation shall be carried out under the conditions given in the Contractor's 

proposal or as modified by the Project Manager in accordance with Article 20.3. 

20.5 On receipt of the administrative order requesting the variation, the Contractor shall 

proceed to carry out the variation and be bound by these General Conditions in so doing 

as if such variation were stated in the contract. 

20.6 The Contracting Authority shall give written notification to the Contractor of the name 

and address of the Project Manager. The Contractor shall give written notification to the 

Contracting Authority of the name and address of its contact, bank account and auditor(s) 

for the Contract. The Contractor must use the form in Annex VI for notification or 

modification of its bank account. The Contracting Authority shall have the right to oppose 

the Contractor's choice of bank account or auditor. 

20.7 All payments made by the Contracting Authority into the bank account specified in the 

contract will have liberating effect. 
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20.8 No amendment shall be made retroactively. Any change to the contract which has not 

been made in the form of an administrative order or an addendum or in accordance with 

Article 20.6 shall be considered null and void. 

Article 21 Working hours 

The days and hours of work of the Contractor or the Contractorôs personnel in the beneficiary 

country shall be fixed on the basis of the laws, regulations and customs of the beneficiary 

country and the requirements of the services. 

Article 22 Leave entitlement 

22.1 Annual leave to be taken during the period of execution of the contract must be at a time 

approved by the Project Manager. 

22.2 The Contractor's personnel shall not be entitled to either sick or casual leave provided, 

however, that the Project Manager may, at his sole discretion whether for compassionate 

reasons or otherwise, permit the Contractor to take unpaid leave during the period of 

execution of the contract. 

Article 23 Information  

The Contractor shall furnish the Project Manager or any person authorized by the Contracting 

Authority, with any information relating to the services and the project as the Project Manager 

may at any time request. 

Article 24 Records 

24.1 The Contractor shall keep full accurate and systematic records and accounts in respect of 

the services in such form and detail as is sufficient to establish accurately that the number 

of working days and the actual incidental expenditure identified in the Contractor's 

invoice(s) have been duly incurred for the performance of the services. 

24.2 Such records must be kept for a 7-year period after the final payment made under the 

contract. These documents comprise any documentation concerning income and 

expenditure and any inventory, necessary for the checking of supporting documents, 

including timesheets, plane and transport tickets, pay slips for the remuneration paid to the 

experts and invoices or receipts for incidental expenditure. Failure to maintain such 

records constitutes a breach of contract and will result in the termination of the contract. 

24.3 The Contractor shall permit the Project Manager or any person authorized by the 

Contracting Authority or the Contracting Authority itself, to inspect or audit, the records 

and accounts relating to the services and to make copies thereof both during and after 

provision of the services. 

Article 25 Verific ation  

Verification is allowed to the Contracting Authorities in any time and for any documents.   

Article 26 Interim and final reports  

26.1 The Contractor must draw up interim reports and a final report during the period of 

execution of the contract Section 7 of the Annex II-Terms of Reference. These reports 

shall consist of a narrative section and a technical section The format of such reports is as 
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notified to the Contractor by the Project Manager during the period of execution of the 

Contract. 

26.2 All invoices must be accompanied by an interim or final report.  The structure of the 

interim or final technical report shall be the same as that of the contractually approved 

budget (Annex V).  

26.3 Immediately prior to the end of the period of execution of the contract, the Contractor 

shall draw up a final progress report together which must include, if appropriate, a critical 

study of any major problems which may have arisen during the performance of the 

contract. 

26.4 Where the contract is performed in phases, the execution of each phase shall give rise to 

the preparation of a final progress report by the Contractor. 

26.5 Interim and final progress reports are covered by the provisions of Article 14. 

Article 27 Approval of reports and documents 

27.1 The approval by the Contracting Authority of reports and documents drawn up and 

forwarded by the Contractor shall certify that they comply with the terms of the contract. 

27.2 Where the final progress report of a global price contract is not approved, the dispute 

settlement procedure is automatically invoked. 

27.3 Where the contract is performed in phases, the execution of each phase shall be subject to 

the approval, by the Contracting Authority, of the preceding phase except where the 

phases are carried out concurrently. 

 

PAYMENTS & DEBT RECOVERY  

 

Article 28 Expenditure verification 

28.1 No expenditure verification report is required for global price contracts. 

Article 29 Payment and interest on late payment 

29.1 Payments will be made in accordance with Global price contract as identified in Article 3 

of the Special Conditions. 

 

Global price contract 

 

The Contracting Authority will make payments to the Contractor in the following 

manner: 

- a pre-financing payment up to 30 % of the contract value stated in Article 3 of the 

Special Conditions within 30 days of receipt by the Contracting Authority of the 

Contract signed by both parties, of a request for the pre-financing and of a financial 

guarantee, as defined in article 30; 

- a interim payment of 30% of the contract value stated in Article 3 of the Special 

Conditions after the 6
th
 month from activity's startup; 
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- the balance of the contract value stated in Article 3 of the Special Conditions within 

30 days of the Contracting Authority receiving a final invoice accompanied by the 

final progress report, subject to approval of that report in accordance with Article 

27. 

29.2 The payment deadline of 30 calendar days referred to in Article 29.1 shall expire on the 

date on which the Contracting Authorityôs account is debited. Without prejudice to Article 

36.3, the Contracting Authority may halt the countdown towards this deadline for any part 

of the invoiced amount disputed by the Project Manager by notifying the Contractor that 

part of the invoice is inadmissible, either because the amount in question is not due or 

because the relevant report cannot be approved and the Contracting Authority thinks it 

necessary to conduct further checks. In such cases, the Contracting Authority must not 

unreasonably withhold any undisputed part of the invoiced amount but may request 

clarification, alteration or additional information, which must be produced within 30 days 

of the request. The countdown towards the deadline will resume on the date on which a 

correctly formulated invoice is received by the Contracting Authority. 

29.3 Once the deadline referred to above has expired, the Contractor may, within two months 

of late payment, claim late-payment interest: 

- at the rate applied by the European Central Bank to its main refinancing transactions 

in euro where payments are in euro, 

- at the rediscount rate applied by the central bank of the beneficiary country if 

payments are in the currency of that country, 

on the first day of the month in which the deadline expired, plus seven percentage points. 

The late-payment interest shall apply to the time which elapses between the date of the 

payment deadline (inclusive), and the date on which the Contracting Authorityôs account 

is debited (exclusive). 

 

29.4 Payments due from the Contracting Authority shall be made into the bank account notified 

by the Contractor in accordance with Article 20.6.  

29.5 The Contracting Authority will make payments in euro, in accordance with Article 7.1 of 

the Special Conditions. Where payment is in euro, for the purposes of the Provision for 

incidental expenditure, actual expenditure shall be converted into euro at the rate 

published on the Infor-Euro on the first working day of the month in which the invoice is 

dated.  

29.6 Payment of the final balance shall be subject to performance by the Contractor of all its 

obligations relating to the execution of all phases or parts of the services and to the 

approval by the Contracting Authority of the final phase or part of the services. Final 

payment shall be made only after the final progress report and a final statement, identified 

as such, shall have been submitted by the Contractor and approved as satisfactory by the 

Contracting Authority. 

29.7 If any of the following events occurs and persists, the Contracting Authority may, by 

written notice to the Contractor, suspend in whole or in part, payments due to the 

Contractor under the Contract: 

a) the Contractor defaults in the execution of the contract; 

b) any other condition for which the Contractor is responsible under the contract and which, 

in the opinion of the Contracting Authority, interferes, or threatens to interfere, with the 

successful completion of the project or the contract. 
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Article 30 Financial guarantee 

30.1 If the pre-financing payment stated in Article 7.2 of the Special Conditions exceeds EUR 

30.000, the Contractor must provide a financial guarantee for the full amount of the pre-

financing payment.  This financial guarantee must remain valid until it is released by the 

Contracting Authority in accordance with Article 29.1 or Article 29.2, as appropriate. 

Where the contractor is a public body the obligation for a financial guarantee may be 

waived depending on a risk assessment made by the responsible authorizing officer. 

30.2 The financial guarantee shall be provided on the letterhead of the financial institution 

using the template provided in Annex VI. 

30.3 Should the financial guarantee cease to be valid and the Contractor fail to re-validate it, 

the Contracting Authority may either make deductions from future payments due to the 

Contractor under the Contract up to the total of the payments already made, or terminate 

the Contract if in the opinion of the Contracting Authority such deduction is 

impracticable. 

30.4 If the contract is terminated for any reason whatsoever, the financial guarantee may be 

invoked forthwith in order to repay any balance still owed to the Contracting Authority by 

the Contractor, and the guarantor shall not delay payment or raise objection for any reason 

whatever. 

30.5 For global price contracts, the financial guarantee must remain in force until the final 

payment has been made. 

Article 31 Recovery of debts from the Contractor  

31.1 The Contractor shall repay any amounts paid in excess of the final certified value due to 

the Contracting Authority within 45 days of receiving a request to do so. 

31.2   Should the Contractor fails to make repayment within the above deadline, the Contracting 

Authority may increase the amounts due by adding interest: 

- at the rate applied by the European Central Bank to its main refinancing transactions 

in euro where payments are in euro, 

- at the rediscount rate applied by the central bank of the beneficiary country if 

payments are in the currency of that country, 

on the first day of the month in which the deadline expired, plus seven percentage points. 

The late-payment interest shall apply to the time which elapses between the date of the 

payment deadline (exclusive), and the date on which the Contractorôs account is debited 

(inclusive).  Any partial payments shall cover the interest thus established. 

 

31.3 Amounts to be repaid to the Contracting Authority may be offset against amounts of any 

kind due to the Contractor. This shall not affect the right of the Contractor and the 

Contracting Authority to agree on repayment by installments.  

 

31.4 Bank charges arising from the repayment of amounts due to the Contracting Authority 

shall be borne entirely by the Contractor. 

Article 32 Revision of prices 

Unless otherwise stipulated in the special conditions, the global price of a global price contract 

shall not be revised. 
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Article 33 Payment to third parties 

33.1 Not applicable.  

 

BREACH OF CONTRACT AND TERMINATION  

Article 34 Breach of contract 

34.1 Either party commits a breach of contract where it fails to discharge any of its obligations 

under the contract. 

34.2 Where a breach of contract occurs, the party injured by the breach shall be entitled to the 

following remedies: 

a) damages; and/or 

b) termination of the contract. 

 

34.3 Damages may be: 

a) general damages; or 

b) liquidated damages. 

 

34.4 In any case where the Contracting Authority is entitled to damages, it may deduct such 

damages from any sums due to the Contractor or call on the appropriate guarantee. 

34.5 The Contracting Authority shall be entitled to compensation for any damage which comes 

to light after the contract is completed in accordance with the law governing the contract. 

Article 35 Suspension of the contract 

35.1 Where the award procedure or performance of the contract is vitiated by substantial errors 

or irregularities or by fraud, the Contracting Authority shall suspend performance of the 

contract. 

35.2 Where such errors, irregularities or fraud are attributable to the Contractor, the 

Contracting Authority may in addition refuse to make payments or may recover amounts 

already paid, in proportion to the seriousness of the errors, irregularities or fraud. 

Article 36 Termination by the Contracting Authority  

36.1 This contract shall terminate automatically if it has not given rise to any payment within a 

period of three years after its signature by both parties. 

36.2 Termination shall be without prejudice to any other rights or powers under the contract of 

the Contracting Authority and the Contractor. 

36.3 In addition to the grounds for termination defined in these General Conditions, the 

Contracting Authority may terminate the contract after giving 7 days' notice to the 

Contractor in any of the following cases: 

a) the Contractor fails to carry out the services substantially in accordance with the contract; 

b) the Contractor fails to comply within a reasonable time with the notice given by the 

Project Manager requiring it to make good the neglect or failure to perform its obligations 
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under the contract which seriously affects the proper and timely performance of the 

services; 

c) the Contractor refuses or neglects to carry out administrative orders given by the Project 

Manager; 

d) the Contractor assigns the contract or sub-contracts without the authorization of the 

Contracting Authority; 

e) the Contractor becomes bankrupt or is being wound up, is having its affairs administered 

by the courts, has entered into an arrangement with creditors, has suspended business 

activities, is the subject of proceedings concerning those matters, or is in any analogous 

situation arising from a similar procedure provided for in national legislation or 

regulations; 

f) the Contractor has been convicted of an offence concerning its professional conduct by a 

judgment which has the force of res judicata; 

g) the Contractor has been guilty of grave professional misconduct proven by any means 

which the Contracting Authority can justify; 

h) any organizational modification occurs involving a change in the legal personality, nature 

or control of the Contractor, unless such modification is recorded in an addendum to the 

contract; 

i) any other legal disability hindering performance of the contract occurs; 

j) the Contractor fails to provide the required guarantees or insurance, or the person 

providing the underlying guarantee or insurance is not able to abide by its commitments. 

 

36.4 The Contracting Authority may, thereafter, complete the services itself, or conclude any 

other contract with a third party, at the Contractorôs own expense. The Contractor's 

liability for delay in completion shall immediately cease when the Contracting Authority 

terminates the Contracts without prejudice to any liability there under that may have 

already been incurred. 

36.5 Upon termination of the contract or when it has received notice thereof, the Contractor 

shall take immediate steps to bring the services to a close in a prompt and orderly manner 

and in such a way as to keep costs to a minimum. 

36.6 The Project Manager shall, as soon as is possible after termination, certify the value of the 

services and all sums due to the Contractor as at the date of termination. 

36.7 The Contracting Authority shall not be obliged to make any further payments to the 

Contractor until the services are completed, whereupon the Contracting Authority shall be 

entitled to recover from the Contractor the extra costs, if any, of completing the services, 

or shall pay any balance due to the Contractor. 

36.8 If the Contracting Authority terminates the contract, it shall be entitled to recover from the 

Contractor any loss it has suffered up to the maximum amount stated in the contract. If no 

maximum amount is stated, the Contracting Authority shall, without prejudice to its other 

remedies under the contract, be entitled to recover that part of the contract value which is 

attributable to that part of the services which has not, by reason of the Contractor's failure, 

been satisfactorily completed. 

36.9 The Contractor shall not be entitled to claim, in addition to sums owing to it for work 

already performed, compensation for any loss or injury suffered. 
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Article 37 Termination by the Contractor  

37.1 The Contractor may, after giving 14 days notice to the Contracting Authority, terminate 

the contract if the Contracting Authority: 

a) fails to pay the Contractor the amounts due under any certificate of the Project Manager 

after the expiry of the time limit stated in Article 29; or 

b) consistently fails to meet its obligations after repeated reminders; or 

c) suspends the progress of the services or any part thereof for more than 90 days for reasons 

not specified in the contract, or not due to the Contractor's default. 

 

37.2 Such termination shall be without prejudice to any other rights of the Contracting 

Authority or the Contractor acquired under the contract. 

37.3 In the event of such termination, the Contracting Authority shall pay the Contractor for 

any loss or injury the Contractor may have suffered. Such additional payment may not be 

such that the total payments exceed the amount specified in Article 3 of the Special 

Conditions. 

Article 38 Force majeure 

38.1 Neither party shall be considered to be in breach of its obligations under the contract if the 

performance of such obligations is prevented by any circumstances of force majeure 

which arise after the date of signature of the contract by both parties. 

38.2 The term "force majeure", as used herein shall mean acts of God, strikes, lock-outs or 

other industrial disturbances, acts of the public enemy, wars, whether declared or not, 

blockades, insurrection, riots, epidemics, landslides, earthquakes, storms, lightning, 

floods, washouts, civil disturbances, explosions, and any other similar unforeseeable 

events, beyond the control of either party and which by the exercise of due diligence 

neither party is able to overcome. 

38.3 A party affected by an event of force majeure shall take all reasonable measures to remove 

such party's inability to fulfill its obligations hereunder with a minimum of delay. 

38.4 Notwithstanding the provisions of Article 19 and Article 35, the Contractor shall not be 

liable for liquidated damages or termination for default if, and to the extent that, its delay 

in performance or other failure to perform its obligations under the contract is the result of 

an event of force majeure. The Contracting Authority shall similarly not be liable, 

notwithstanding the provisions of Article 29 and Article 37, to payment of interest on 

delayed payments, for non-performance or for termination by the Contractor for default, 

if, and to the extent that, the Contracting Authority's delay or other failure to perform its 

obligations is the result of force majeure. 

38.5 If either party considers that any circumstances of force majeure have occurred which may 

affect performance of its obligations it shall notify the other party immediately giving 

details of the nature, the probable duration and likely effect of the circumstances. Unless 

otherwise directed by the Project Manager in writing, the Contractor shall continue to 

perform its obligations under the contract as far as is reasonably practicable, and shall 

seek all reasonable alternative means for performance of its obligations which are not 

prevented by the force majeure event. The Contractor shall not put into effect such 

alternative means unless directed so to do by the Project Manager. 
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38.6 If circumstances of force majeure have occurred and persist for a period of 180 days then, 

notwithstanding any extension of the period of execution that the Contractor may by 

reason thereof have been granted, either party shall be entitled to serve upon the other 30 

days' notice to terminate the contract. If at the expiry of the period of 30 days the situation 

of force majeure persists, the contract shall be terminated and, in consequence thereof, the 

parties shall be released from further performance of the contract. 

Article 39 Decease 

39.1 If the Contractor is a natural person, the contract shall be automatically terminated if that 

person dies. However, the Contracting Authority shall examine any proposal made by his 

heirs or beneficiaries if they have notified their wish to continue the contract within 15 

days of the date of decease. The decision of the Contracting Authority shall be notified to 

those concerned within 30 days of receipt of such a proposal. 

39.2 If the Contractor is a group of natural persons and one or more of them die, a report shall 

be agreed between the parties on the progress of the services and the Contracting 

Authority shall decide whether to terminate or continue the contract in accordance with 

the undertaking given within 15 days of the date of decease by the survivors and by the 

heirs or beneficiaries, as the case may be. The decision of the Contracting Authority shall 

be notified to those concerned within 30 days of receipt of such a proposal. 

39.3 Such persons shall be jointly and severally liable for the proper performance of the 

contract to the same extent as the Contractor. Continuation of the contract shall be subject 

to the rules relating to establishment of any guarantee provided for in the contract. 

SETTLEMENT OF DISPUTES 

Article 40 Settlement of disputes 

40.1 The Contracting Authority and the Contractor shall make every effort to settle amicably 

any dispute relating to the contract which may arise between them, or between the Project 

Manager and the Contractor. 

40.2 Once a dispute has arisen, the parties to this contract shall notify each other in writing of 

their positions on the dispute as well as of any solution which they envisage possible. If 

either of the parties to this contract deems it useful, the parties shall meet and try to settle 

the dispute. Each party shall respond to a request for amicable settlement within 30 days 

of such request. The period to reach an amicable settlement shall be 120 days from the 

date of the request. Should the attempt to reach an amicable settlement be unsuccessful or 

should a party not respond in time to any requests for settlement, each party shall be free 

to proceed to the next stage in reaching a settlement 40.3 by notifying the other party. 

40.3 In the absence of an amicable settlement, the parties may agree to the settlement of the 

dispute by conciliation by DGCS in the case of contracts for which the Contracting 

Authority is not DGCS or the Italian Embassy.   If no settlement is achieved within 120 

days of the start of the conciliation process, each party to the contract has the right to 

proceed to the next stage in the dispute settlement procedure. 

40.4 In the absence of an amicable settlement or settlement by conciliation within 120 days of 

the start of one of these procedures, each party may refer the dispute to either the decision 

of a national jurisdiction or arbitration, as specified in Article 11 of the Special 

Conditions. 
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1. BACKGROUND INFORMATION  

1.1. Beneficiary country 

Syrian Arab Republic.  

1.2. Contracting Authority 

General Directorate of Antiquities and Museums- Ministry of Culture.  

1.3. Relevant background 

Since ancient time Syria has strong historical ties with Italy and a close relationship in 

the present, as shown in the meaningful cooperation which operated under the Co-

operation Agreement identified by the Memorandum of Understanding signed in 

Damascus on November 2000. This grant would allow interventions for 20 billion lira 

(10,33 million euro) in favor of the DGAM, 6,0 million being dedicated to the National 

Museum and to the Citadel of Damascus; 3,0 million euro to the renovation of the 

National Museum of Aleppo and the Regional Museum of Idlib, while the balance of 

1,3 million euro to manage four Masters specialization (in conservation, archaeology, 

economy of cultural heritage) to be held at Syrian Universities. 

The Minutes of Meetings signed in Damascus on November the 18th 2001, between 

DGAM and the Embassy, and the following agreements done in Rome on June 20th 

2002, reserved total priority to the implementation of the general project to enhance 

Cultural Heritage sectorôs institutions. As for the Damascus National Museum and the 

Citadel, activities started in 2007, and are expected to operate for a period of two years. 

 

1.4. Current state of affairs in the relevant sector 

Presently DGAM is managing over 28 museums and about 3073 archaeological sites, 

where 80 foreign missions are operating with an impressing number of yearly new 

excavations. Present personnel of DGAM are critically insufficient in order to manage 

such a rich cultural heritage. Workers having adequate new technical and scientific 

skills would be indispensable to face the new duties. 
 

 

2. OBJECTIVE, PURPOSE & EXPECTED RESULTS 

2.1. Overall objective of the Program 

The General Objective of the Idlib Project is the contribution to the valorization of the 

operational capabilities of DGAM to preserve and to manage the rich cultural heritage 

of Syria. 

The Specific Objectives of the Program are: i) Renovation and reorganization of the 

Idlib Regional Museum following updated international models, in terms of 

management, display of collections, ancillary services;ii) Creation of a Laboratory for 

the conservation, translation and cataloguing of the cuneiform engraved Tablets, hosted 

in the Museum. 

The main Expected Results are to make available and operational the following: 
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Å Elaboration of hypotheses for the reorganization of the Museum and formulation of 

plans to develop front and hack office policies; 

Å Identification of the themes of the Museum, selection of the topics and creation of a 

project for the sequence of the items to be displayed; 

Å Renovation of the ground floor halls hosting an Introduction to the history and culture 

of the Region, the History of archaeological discoveries in the Area; 

Å Renovation of the first floor halls hosting the Ebla section, the Tell Ails section and a 

section concerning other relevant sites as Qminas, Tell Deinit, Tell Tuqan); 

Å Organization of the deposit area and laboratories for restoration and conservation of 

the Tablets, together with the creation of a database for the same collections. 

The activities that lead to the above mentioned Expected Results are grouped into the 

following components: 

Å Definition of plans to develop policies for the Museum. Preparation of a plan for 

reassessing the functions of the Museums, with the definition of the criteria to select 

collections and identification of the visiting tours; 

Å Refurbishment of the exhibition halls both on ground and first floor, 

Å Activation of the laboratories and the database for the Tablets; 

Å Assistance in supervising the civil works for the renovation of the Museum to be 

carried out directly by DGAM; 

 

A training program to update staff skills even for the personnel of the Museum of Idlib 

is under way within the program for the National Museum of Damascus. 

 

The Regional Museum of Idlib needs a new museological organization. The exhibition 

has to be renovated radically, enriched with new items. The exhibition path has to be 

rearranged considering new data (for example the importance of Ebla).  

 

Interventions to improve the cultural policy and the visibility of the Museum for 

visitors are also required, starting from the logo, a detailed literature and explanatory 

and didactic panels. 

 

To be able to do that, part of the staff of the Museum should be trained in principles of 

modern museology and in the techniques to set up exhibitions. 

 

2.2. Overall objective of the Contract 

The overall objective of this contract, which is the sixth activity within the global 

Program, will consist in the following: 

At the end of the Museographic and graphic planning and before the starting of the 

implementation activities, the Tablets laboratory creation may be activated. 

The laboratory shall be realized in the relevant spaces identified and designed by the 

Museographers and Architects in charge of the Master Plan and architectural design 

(Activity 1), which will have to take into consideration ï for the present activityôs planning 

actions ï the needs and suggestions coming from the Restoration specialist for the tablets 

laboratory. To this purpose, a first short mission of this Expert will have to be planned 
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during the final month of Activity 1, in order to cooperate for the spaces identification and 

distribution. 

The following activities shall be performed: 

 

 the laboratories setting up and management organization; 

 the design of the information architecture and the development of the relevant 

software; 

 the setting up of the tablets database; 

 the running up, for a three months period, of the laboratory and deposits; 

 the supply of the laboratory equipment. 

 

As for the information architecture and software, this activity shall benefit of the expertise, 

materials and software already developed for the similar activity in Damascus Museum 

Project. So the relevant Italian Expert may be employed for a shorter period of time (15 

days instead of 30, as originally foreseen).  

The amount that will be saved as a consequence of that shall be utilized ï with no change 

of the activityôs overall costs ï to cover the cost (at the Italian Institutionôs charge) for 

engaging, during the whole period, four Syrian counterparts. These Syrian Experts, which 

were not originally foreseen, shall be indicated by DGAM choosing among its available 

expert personnel, and agreed upon by the Italian Experts in charge of the activity. At the 

end of the Project, they will run the further ordinary activity of the laboratory. 

 

2.3. Purposes and Results to be achieved by the Contractor 

The following activities shall be performed: 

 

 the laboratories setting up and management organization; 

 the design of the information architecture and the development of the relevant 

software; 

 the setting up of the tablets database; 

 the running up, for a three months period, of the laboratory and deposits; 

 the supply of the laboratory equipment. 

 

3. ASSUMPTIONS & RISKS 

3.1. Assumptions underlying the project intervention 

The present organization of the exhibitions of the Regional Museum of Idlib has to be 

deeply revised, according to modern museological standards.  

In general, a quick and efficient response from the Central and Local Institutions 

involved, as well as motivation of the involved personnel, is considered essential for 

the timely and good performance of the project. 

A strict coordination among all the different parties involved (international and local) is 

essential. 
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3.2. Risks 

No risks connected to the Country's social and political situations are devised. 

Eventual problems might arise to the smooth activities' implementation from a late 

response by any of the different actors involved (central Authorities, Contractors, 

Contractors, etc.), since the lack of a perfect coordination among all of the activities 

(with special reference to the civil works) is crucial for achieving the final result.  

4. SCOPE OF THE WORK 

4.1. General 

4.1.1. Project description 

The targets of this project are the development of a plan for new Museumôs policies and 

the proposal of an hypothesis of new Museum organization, according to international 

standards, with the aim of becoming itself a component of the Syrian cultural policy, 

engaged in elaborating the cultural historical image and a definition of the Syrian cultural 

identity, in enhancing tourism flows from Arab Countries and from eastern and western 

Countries, and enhancing the Syrian cultural heritage economic value as expressed by the 

Museum collections. 

  

To translate these targets into a comprehensive museological plan, it is necessary to 

identify the Museumôs òmessageò, to define its chronological and thematical organization, 

to assess the selection criteria for the exhibition of collections. 

 

The display of collectionsô Plan, Museology and Museography (Activity 1) is the basic 

activity, which identifies all the further actions, including Technical Plants. It is not only a 

re-elaboration of the objects physical disposition, but it is also an operation which can exert 

an influence on the meaning of Museum, on the message the Museum is sending to the 

public.    

The Museum has to communicate to the visitors its own history interpretation: to achieve 

this, the physical disposition of objects must be developed through an historical and 

philosophical discussion by Museum scientists.  

The knowledge of the objects in the collections, their historical interpretations, the new 

acquisitions are the basis of a cultural project, whose main topics will be:  

 

 The identification of the main Museum message, 

 The selection of exhibition thematics, 

 The sequence of thematics and the division of each thematic into exhibition unit,  

 The selection of objects to be exhibited inside each unit. 

 

The new message and objects presentation thus identified will be shaped up through the 

realization of a completely new spaces distribution and architectural layout, including, inter 

alia, the relevant technical plants and installations. 

 

4.1.2. Geographical area to be covered 

The Idlib Region, Syria. 
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4.1.3. Target groups 

 The Curator of the Museum (prehistory, Syrian antiquities, classic period, Islamic 

period and modern art),  

 The Deputy Curator (Assistant), 

 The Head of  the Museum's Technical Department, 

 The other Syrian Experts, eventually proposed by DGAM. 

 All of the DGAM personnel directly or indirectly involved in the management and 

running of the Museum. 

 The Municipality and citizens of Idlib 

 The National and International visitors of the Museum. 

 

4.2. Specific activities 

At the end of the Museographic and graphic planning and before the starting of the 

implementation activities, the Tablets laboratory creation must be activated. 

The laboratory shall be realized in the relevant spaces identified and designed by the 

Museographers and Architects in charge of the Master Plan and architectural design 

(Activity 1), which will have to take into consideration ï for the present activityôs planning 

actions ï the needs and suggestions coming from the Restoration specialist for the tablets 

laboratory. To this purpose, a first short mission of this Expert will have to be planned 

during the final month of Activity 1, in order to cooperate for the spaces identification and 

distribution. 

The following activities shall be performed: 

 

 the laboratories setting up and management organization; 

 the design of the information architecture and the development of the relevant 

software; 

 the setting up of the tablets database; 

 the running up, for a three months period, of the laboratory and deposits; 

 the supply of the laboratory equipment. 

 

As for the information architecture and software, this activity shall benefit of the expertise, 

materials and software already developed for the similar activity in Damascus Museum 

Project. So the relevant Italian Expert may be employed for a shorter period of time (15 

days instead of 30).  

The amount that will be saved as a consequence of that, shall be utilized ï with no change 

of the activityôs overall costs ï to cover the cost (at the Italian Institutionôs charge) for 

engaging, during the whole period, four Syrian counterparts. These Syrian Experts, which 

were not originally foreseen, shall be indicated by DGAM choosing among its available 

expert personnel, and agreed upon by the Italian Experts in charge of the activity. At the 

end of the Project, they will run the further ordinary activity of the laboratory. 
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The list of equipment is indicated here below, and it follows the same specifications 

applied for the laboratories of Damascus Museum. It has to be considered as a preliminary 

list, to be discussed with and approved by DGAM, with the condition that the total amount 

for the supply of the equipment shall not exceed 38.600 Euro. DGAM shall be responsible 

for directly purchasing, within this amount (that shall be made available by the 

Contractor), the required equipment. 

 

 Stereo microscope  

 Microscopy video and photographic system  

 Precision lapping I polishing machine  

 Sanyo Video projector and screen 150x150 cm.  

 Personal Computers  

 Operative systems  

 Server SW Systems  

 Complete camera set  

 Laser color printer 

 Epson scanner 

 Macroscopic,2 objectives,10x, 20x (Loupes) 

 Precision analytical balance 160 gram prec 0.001 g internal automatic calibration 

 Laptop    

 Consumables (as for the laboratories in Damascus). 

 
Detailed activity program and detailed list of required documents, drawings, reports, 

equipment and/or final products will be agreed with DGAM before starting. 

4.3. Project management 

4.3.1. Responsible body 

Directorate General of Antiquities and Museums - Syria 

4.3.2. Management structure 

Steering Committee and Project Management Unit. PMU is responsible for all technical 

aspects.  

4.3.3. Facilities to be provided by the Contracting Authority and/or other 

parties 

No physical facilities shall be provided by DGAM. Written certificates shall be issued, if 

necessary, to facilitate surveys or other assignments to be undertaken by the Contractor. 

5. LOGISTICS AND TIMING  

5.1. Location 

Idlib, Regional Museum 
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5.2. Commencement date & Period of execution 

The intended commencement date is November 1
st
 2009 and the period of execution of 

the contract will be 4 (four) months from this date. Please refer to Articles 4 and 5 of 

the Special Conditions for the actual commencement date and period of execution. 

Due to specific needs related to the coordination with the other activities of the 

Program, an indicative period of 7 (seven) months with no field activity for this 

contract is foreseen, after the first 1 (one) month of designing activity and prior to the 

final 3 (three) months of execution. This second period shall start after the Client 

releases an order to proceed, at least one month before the intended date. 

 
 

6. REQUIREMENTS  

6.1. Personnel 

 
The Contractor shall employ professional staff as may be necessary to fulfill all his 

obligations under this Contract.  No key staff shall be mobilized until the Contractor has 

received the Client's written approval for each staff member. The Contractor shall maintain 

the complete key staff required for the whole duration of the Contract. 

The Contractor shall propose an adequate organization of services, the composition of the 

teams of experts, their inputs, and the backstopping and support services needed. The 

Contractor shall provide the requested services within his premises. He shall have in-house 

production facilities relative to the projectôs needs. 

The Contract covers work requiring knowledge of many disciplines including, but not 

restricted to the following: Project Management, Museology, Archaeology, Architecture 

and restoration, CAD, Landscaping, Graphic designing, Text edition, Tourism and 

Marketing, etc. 

 

6.1.1. Key experts. 

 
For this activity's implementation, the following professional figures will be necessary, for 

a minimum total engagement of 4 months: 

 Italian Information Specialist for designing the information architecture and the 

development of the software (for 2 weeks); the specialist shall also train his Syrian 

counterpart in order to let him ensure software technical assistance during the 

whole activity of the program; 

 Italian Archaeologist (for 3 months), for the data entry;  

 Italian Restoration Specialist (for 1 month), for the setting up of the Conservation 

Laboratory;  

 Italian Conservation Specialist (for 3 months), for the running of the Laboratory. 

 

The CV's of the main Experts shall be submitted with the bid and evaluated. 
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6.1.2. The Syrian support Experts/ or others: 

 4 Syrian senior Experts, having the same specialties as the above mentioned ones 

(for 4 months). These figures, which shall have a solid background of experience, 

shall be - at the end of the Project, as a Project sustainability requirement - at the 

Museumôs charge, if not already so. 

 

 
NOTE: the Syrian Experts will be in charge of a key strategic activity, both in the present planning 

period and in the further management activity,  with deep influence on the future structure 

and policies of the museum. Thus DGAM shall submit to the Italian Institution that will 

implement this activity a list of highly qualified professionals, to be agreed upon together 

with the implementing Institution.  

 
CVs for experts other than the key experts are not examined prior to the signature of the contract. 

They should not have been included in tenders. 

The Consultant shall select and hire other experts as required according to the profiles identified in 

the Organization & Methodology and/or these Terms of Reference. These profiles must indicate 

whether they are to be regarded as long-term/short-term and senior/junior. 

The selection procedures used by the Consultant to select these other experts shall be transparent, 

and shall be based on pre-defined criteria, including professional qualifications, language skills and 

work experience. The findings of the selection panel shall be recorded. The selection of experts shall 

be subject to approval by the Contracting Authority. 

Note that civil servants and other staff of the public administration of the beneficiary country cannot 

be recruited as experts, unless prior written approval has been obtained from the General Directorate 

of Antiquities and Museums- Ministry of Culture- Syria. 

6.1.3. The Syrian support Experts/ or others: 

The Syrian support Experts/ or others costs must be included in the financial offer without any 

modification. 

The minimum total costs of the Syrian Experts staff are 8.000 Euro, detailed in general as follows:  

 

Qualifications Nr. Months Monthly rate Total 

Syrian Information Specialist 1 4 500,00        2000  

Syrian Archaeologist 1 4 500,00 2000 

Syrian Restoration Specialist 1 4 500,00 2000 

Syrian Conservation Specialist 1 4 500,00 2000 

     

TOTAL     8.000,00 

     

 

Note that civil servants and other staff of the public administration of the beneficiary country 

cannot be recruited as experts, unless prior written approval has been obtained from the 

General Directorate of Antiquities and Museums - Ministry of Culture - Syria. The Contracting 

Authority will provide the Consultant (if he was Italian citizen or firm or institution) at the 

signature of the contract with a list of candidates to the positions of the Syrian personnel.   

The Consultant has also the possibility to candidate, on his initiative, Syrian personnel. 
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The final selection of the candidates will be approved by the PMU.  

6.2. Office accommodation 

No office accommodation, space and furnishing will be provided by the Contracting 

Authorities; it shall be the Italian Contractor's/Contractor's responsibility. 

6.3. Facilities to be provided by the Contractor 

The Contractor shall ensure that experts and all personnel involved are adequately 

supported and equipped. In particular it shall ensure that there is sufficient 

administrative, secretarial and interpreting provision to enable experts and personnel to 

concentrate on their primary responsibilities. It must also transfer funds as necessary to 

support its activities under the contract and to ensure that its employees are paid 

regularly and in a timely fashion. 

If the Contractor is a consortium, the arrangements should allow for the maximum 

flexibility in project implementation. Arrangements offering each consortium member 

a fixed percentage of the work to be undertaken under the contract should be avoided. 

6.4. Equipment 

All instruments, publications and materials needed for the activity will be provided by 

the Contractor.  
  

7. REPORTS 

7.1. Reporting requirements 

Please refer to Article 26 of the General Conditions. Interim reports must be prepared 

for each phase (step) mentioned during the period of execution of the contract. There 

must be a final report, a final invoice and the technical report at the end of the period of 

execution. The draft final report must be submitted at least fifteen days before the end 

of the period of execution of the contract.  

Each report shall consist of a narrative section and a technical section. The final report 

shall consist of a narrative section and a technical section and must be accompanied by 

the final invoice. This final report shall be submitted in 30 days after the end of the 

activity. 

7.2. Submission & approval of progress reports 

Six (6) copies of the progress reports referred to above must be submitted to the Project 

Manager identified in the contract. The progress reports must be written in English. 

The Project Manager is responsible for approving the progress reports. 

8. MONITORING AND EVALUATION  

8.1. Definition of indicators 

Activity reports, objects lists, final documents, exhibition thematics proposals will be 

the indicator of success: the overall quality of the results will be considered as an 

indicator. 
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8.2. Special requirements 

During the first month from the beginning of the overall activity, the Contractor's 

Personnel in charge of the designing activity shall collaborate with the Architect-

Museographer and the Museologist in charge of the first Project's Activity, which will be 

ongoing, in order to jointly coordinate the relevant activities. Coordination must also be 

achieved with the Syrian Consultant (on account of DGAM) who shall be responsible for 

the final elaboration of the complete detail design. 

The final months of the execution activities on site shall be strictly coordinated with the 

Personnel responsible for the Civil Works execution and for the Showcases realization. 

 

NOTE: a first portion of these activities (Italian Information and Restoration Specialists) 

must overlap and proceed in strict connection with the final phase of Activity 1 (November 

2009). The remaining actions of Activity 6, shall be carried on in the final months of the 

project, and, in any case, after the completion of the civil works relevant to the 

laboratoryôs reorganization. 
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ANNEX III: ORGANISAT ION & METHODOLOGY 

To be completed by the Tenderer 

 

Rationale 

 Any comments on the Terms of reference of importance for the successful execution 

of activities, in particular its objectives and expected results, thus demonstrating the 

degree of understanding of the contract. Any comments contradicting the Terms of 

reference or falling outside their scope will not form part of the final contract 

 An opinion on the key issues related to the achievement of the contract objectives 

and expected results 

 An explanation of the risks and assumptions affecting the execution of the contract 

Strategy 

 An outline of the approach proposed for contract implementation 

 A list of the proposed activities considered to be necessary to achieve the contract 

objectives 

 The related inputs and outputs 

 In the case of a tender being submitted by a consortium, a description of the input 

from each of the consortium members and the distribution and interaction of tasks 

and responsibilities between them 

 A description of the support facilities (back-stopping) that the team of personnel will 

have from the contractor during the execution of the contract 

Timetable of activities 

 The timing, sequence and duration of the proposed activities, taking into account 

mobilization time 

 The identification and timing of major milestones in execution of the contract, 

including an indication of how the achievement of these would be reflected in any 

reports, particularly those stipulated in the Terms of reference 
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Name of expert Proposed 

position 

Years of 

experience 

Age Educational 

background 

Specialist 

areas of 

knowledge 

Experience 

in 

beneficiary 

country 

Languages 

and degree 

of fluency 

(VG, G, W) 
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CURRICULUM VITAE 

Proposed role in the project: 

1. Family name:  

2. First names:  

3. Date of birth:   

4. Nationality:   

5. Civil status:  

6. Education:  

Institution 

(Date from - Date 

to) 

Degree(s) or Diploma(s) obtained: 

  

  

7.  Language skills:  Indicate competence on a scale of 1 to 5 (1 - excellent; 5 - basic) 

Language Reading Speaking Writing 

    

    

    

    

8. Membership of professional bodies: 

9. Other skills:   (e.g. Computer literacy, etc.) 

10.  Present position:  

11.  Years within the firm:   

12.  Key qualifications:  (Relevant to the project) 

13.  Specific experience in the region: 

Country Date from - Date to 
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14. Professional experience 

Date from - 

Date to 

Location Company Position Description 

     

     

     

     

15. Other relevant information  (eg, Publications) 
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ANNEX V: BUDGET 
 

 

 

 

Global price: EUR  <amount> 

 

 

 

 

 

 

 

Note: 

The above amount must include the minimum fixed amount mentioned in the Terms of 

Reference (Article 6.1.3) . 
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PRIVACY STATEMENT

PUBLIC ENTITIES

NGO

NAME(S)

ABBREVIATION

OFFICIAL 
ADDRESS

CITY

COUNTRY

VAT

D D M M Y Y Y Y

REGISTRATION NR

PHONE FAX

E-MAIL

This "Legal entity" form should be filled in and returned together with:

* a copy of the resolution, law, decree or decision establishing the entity in question;

DATE : STAMP

NAME AND FUNCTION OF THE AUTHORISED REPRESENTATIVE

SIGNATURE

PLACE OF REGISTRATION

DATE OF REGISTRATION 

http://europa.eu.int/comm/budget/execution/legal_entities_fr.htm

* or, failing that, any other official document attesting to the establishment of the entity.

POSTAL CODE
P.O. BOX

LEGAL ENTITIES  

TYPE OF 

COMPANY

YES NO (Non Gouvernemental Organisation)
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ANNEX VI:  PRE-FINANCING GUARANTEE FORM  

 

For the attention of 

General Directorate of Antiquities and Museums 

Rue Qasser el-Hier -Damascus-Syria 

Referred to below as the ñContracting Authorityò 

 

 

Subject: Guarantee Noé 

Financing Guarantee for the repayment of pre-financing payable under contract 

AID006932/06/Services/ Technical and Scientific Supports for the Realization of a Laboratory 

for the Tablets, including Supply of Laboratory Equipment.  
 

We, the undersigned, <name and address of financial institution > hereby irrevocably declare that 

we guarantee as primary obligor, and not merely as a surety, on behalf of <name and address of the 

Consultant>, hereinafter referred to as ñthe Consultant", the payment to the Contracting Authority 

of < amount of the pre-financing>  corresponding to the pre-financing as mentioned in Article 7 of 

the Special Conditions > of the contract concluded between the Consultant and the Contracting 

Authority, hereinafter referred to as ñthe Contractò 

Payment shall be made without objection or legal proceedings of any kind, upon receipt of your 

first written claim (sent by registered letter with confirmation or receipt) stating that the Consultant 

has not repaid the pre-financing on request or that the Contract has been terminated. We shall not 

delay the payment, nor shall we oppose it for any reason whatsoever. We shall inform you in 

writing as soon as payment has been made.  

 

We accept notably that no amendment to the terms of the Contract can release us from our 

obligation under this guarantee. We waive the right to be informed of any change, addition or 

amendment of the Contract. We note that the guarantee will be released in accordance with Article 

30 of the General Conditions [and in any case at the latest on (at the expiry of 18 months after the 

implementation period of the Contract)]5. 

 

The law applicable to this guarantee shall be that of Syrian Arab Republic. Any dispute arising out 

of or in connection with this guarantee shall be referred to the courts of Syrian Arab Republic. 

 

This guarantee will come into force and will take effect on receipt of the pre-financing payment in 

the account designated by the Consultant to receive payments. 

 

Name: ééééééééééé Position: ééééééé 

 

Signature6: ééééé..       Date: <Date>  

                                                      
5 This mention has to be inserted only where the law applicable to the guarantee imposes a precise expiry date 
6 The name(s) and position(s) of the persons signing on behalf of the guarantor must be shown in printed characters. 
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MINISTRY OF FOREIGN AFFAIRS 

ITALY 

DIRECTORATE GENERAL 

FOR DEVELOPMENT CO-OPERATION 

MINISTRY OF CULTURE 

SYRIA 

DIRECTORATE GENERAL OF 

ANTIQUITIES AND  MUSEUMS 

ASSISTANCE TO THE RENOVATION OF THE IDLIB REGIONAL MUSEUM 

 
 

 
 
 

 
 
 
 
 

PART C 
 

OTHER INFORMATION 
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 Maximum  

Organization and methodology  

  

Rationale 26 

Strategy 20 

Timetable of activities 4 

  

Total score for Organization and methodology 50 

  

Expert Personnel  

  

<Expert 1 > (Max 17 points)  

Qualifications and skills 4 

General professional experience 4 

Specific professional experience 9 

  

<Expert 2 > (Max 13 points)  

Qualifications and skills 3 

General professional experience 3 

Specific professional experience 7 

  

< Expert 3 > (Max 10 points)  

Qualifications and skills 2 

General professional experience 2 

Specific professional experience 6 

  

< Expert 4 > (Max 10 points)  

Qualifications and skills 2 

General professional experience 2 

Specific professional experience 6 

  

Total score for Experts 50 

  

Overall total score 100 
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I. Stages in the evaluation process 

 

I.1. Receipt and registration of tenders 

 

On receiving tenders, the Contracting Authority must register them mentioning the date and 

time of reception and provide a receipt for those delivered by hand. The envelopes containing the 

tenders must remain sealed and be kept in a safe place until they are opened. The outer envelopes 

of tenders must be numbered in order of receipt (whether or not they are received before the 

deadline for submission of tenders). 

 

I.2. Tender opening session 

 

Part 1: Preparatory phase 

 

First meeting of Evaluation Committee, which is held before starting the actual evaluation. 

The tender dossier should have been circulated in advance to the members of the Evaluation 

Committee. The Chairperson presents the purpose of the tender and explains the procedures to be 

followed by the Evaluation Committee, including the evaluation grid, award criteria and 

weightings specified in the tender dossier. 

 

Part 2: Compliance with formal submission requirements 

 

See tender opening checklist in Annex B9. 

The Committee must decide whether or not tenders comply with the formal submission 

requirements at this stage (ie, following the opening of the outer envelope and the opening of the 

technical offer). The Summary of tenders received, which is attached to the Tender Opening 

Report (see Annex B10) must be used to record the compliance of each of the tenders with the 

formal submission requirements. 

 

The Chairperson must check that no member of the Evaluation Committee has a potential 

conflict of interest with any of the tenderers. 

 

I.3. Evaluation of offers 

 

Part 1: Administrative compliance 

The Committee checks the compliance of tenders with the instructions given in the tender 

dossier and in particular the administrative compliance grid (see Annex B8). Any major formal 

errors or major restrictions affecting performance of the contract or distorting competition result 

in the rejection of the tender concerned. 

 

With the agreement of the other Evaluation Committee members, the Chairperson may 

communicate in writing with tenderers whose submissions require clarification, offering them 

the possibility to respond within a reasonable time limit to be fixed by the Committee. 

 

The administrative compliance grid included in the Tender Dossier must be used to record 

the administrative compliance of each of the tenders. 

 

Part 2: Technical compliance 
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The Committee then examines the technical offers, the financial offers remaining sealed. 

When evaluating technical offers, each member awards each offer a score out of a maximum 100 

points in accordance with the technical evaluation grid (setting out the technical criteria, sub-

criteria and weightings) laid down in the tender dossier . Under no circumstances may the 

Committee or its members change the technical evaluation grid communicated to the tenderers in 

the tender dossier. 

 

In practice, it is recommended that tenders be scored for a given criterion one after another, 

rather than scoring each tender for all criteria before moving on to the next. Where the content of 

a tender is incomplete or deviates substantially from one or more of the technical award criteria 

laid down in the tender dossier (e.g. the required profile of a certain expert), the tender should be 

automatically rejected, without being given a score, but this should be justified in the evaluation 

report. 

 

If the tender dossier expressly permits variants, such variants are scored separately. All the 

variant solutions in the tenders must be evaluated on the basis of the points awarded to the 

criteria in the evaluation grid concerning such variants. 

 

Each voting member of the Committee completes an evaluation grid (see Annex B12) to 

record his assessment of each technical offer in order to establish a general appreciation of 

strengths and weaknesses of the individual technical offers. 

 

On completion of the technical evaluation, the points awarded by each member are compared 

at the Committee's session. Besides the numerical score, a member must explain the reasons for 

his choice and defend his scores before the Committee. 

 

The Committee discusses each technical offer and each member awards it a final score. The 

Committee members may modify their individual evaluation grids as a result of the general 

discussion on the merits of each offer. 

 

Once discussed, each Evaluation Committee member finalizes his evaluation grid on each of 

the technical offers and signs it before handing it over to the Secretary of the Evaluation 

Committee. 

The Secretary must then compile a summary of the comments of the Committee members as part 

of the Evaluation Report. 

 

In the case of major discrepancies, a full justification has to be provided by dissenting 

members during a meeting of the Evaluation Committee. 

 

The example in Annex B11 shows the format of the summary as part of the Evaluation 

Report and indicates the level of detail expected. The Secretary calculates the aggregate final 

score, which is the arithmetical average of the individual final scores. 

 

Once the Committee has established each technical offer's average score (the mathematical 

average of the final scores awarded by each voting member), any tender falling short of the 80-

point threshold is automatically rejected. If no tender achieves 80 points or more, the tender 

procedure will be cancelled. 
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Out of the tenders reaching the 80-point threshold, the best technical offer is awarded 100 

points. 

The others receive points calculated using the following formula: 

Technical score = (final score of the technical offer in question/final score of the best 

technical offer) x 100. 

 

Specimen Tender Evaluation Summary 

Part1: Technical Evaluation 

 
* Only tenderers with average score of at least 80 points qualify for the financial evaluation 

 

I.4. Evaluation of financial offers 

 

Upon completion of the technical evaluation, the envelopes containing the financial offers for 

tenders which were not eliminated during the technical evaluation (i.e., those which have 

achieved an average score of 80 points or more) are opened and all originals of these financial 

offers are initialed by the Chairperson and the Secretary of the Evaluation Committee. 

 

ӞThe Evaluation Committee has to ensure that the financial offer satisfies all formal 

requirements. A financial offer not meeting these requirements may be rejected. Any rejection on 

these grounds will have to be fully justified in the Evaluation Report. 

 

ӞThe Evaluation Committee checks that the financial offers contain no arithmetical errors. 

Any arithmetical errors are corrected without penalty to the tenderer. 

The envelopes containing the financial offers of rejected tenderers following the technical 

evaluation must remain unopened and retained. 

 

The total contract value comprises the fees (including employment-related overheads), the 

incidental expenditure and the provision for expenditure verification, which are specified in the 

tender dossier. This total contract value is compared with the maximum budget available for the 

contract. Tenders exceeding the maximum budget allocated for the contract are eliminated. 

 

The Evaluation Committee then proceeds with the financial comparison of the fees between 

the different financial offers. The provision for incidental expenditure, as well as the provision 

for expenditure verification are excluded from the comparison of the financial offers as it was 

specified in the tender dossier. 

 

The tender with the lowest total fees receives 100 points. The others are awarded points by 

means of the following formula: 
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Financial score = (lowest total fees / total fees of the tender being considered) x 100. 

When evaluating financial offers, the Evaluation Committee compares only the total fees. 

 

 

Specimen Tender Evaluation Summary 

 

Part 2: Financial Evaluation *  

* Only 

tenderers with average scores of at least 80 points in the technical evaluation qualify for the 

financial evaluation. 

 

I.5. Conclusions of the Evaluation Committee 

 

The most economically advantageous tender is established by weighing technical quality 

against price on an 80/20 basis. This is done by multiplying: 

 

o the scores awarded to the technical offers by 0,80 

o the scores awarded to the financial offers by 0,20. 

 

Specimen Tender Evaluation Summary 

Part 3: Composite Evaluation 

 
 

The resulting, weighted technical and financial scores are then added together and the 

contract is awarded to the tender achieving the highest overall score. It is essential to make the 

calculations strictly according to the above instructions. 

 

As a result of its deliberations, the Evaluation Committee may make any of the following 

recommendations: 

Award the contract to the tenderer which has submitted a tender: 

o which complies with the formal requirements and the eligibility rules; 

o whose total budget is within the maximum budget available for the project; 
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o which meets the minimum technical requirements specified in the tender dossier; and 

o which is the most economically advantageous tender (satisfying all of the above 

conditions). 

ӞCancel the tender procedure in exceptional circumstances, such as: 

o None of the tenders satisfies the selection/award criteria of the tender procedure; 

o No tenders achieved the minimum threshold during the technical evaluation; 

o The total price (comprising both the fees, the incidental expenditure and the provision for 

expenditure verification for BUDGET and comprising both the fees, direct/lump-sum costs 

etc ) of all tenders received exceed the maximum amount available for the contract. 

 

   The entire procedure (technical and financial evaluation) is recorded in an Evaluation 

Report (see template in Annex B11) to be signed by the Chairperson, the Secretary and all 

voting members of the Evaluation Committee. 

 

    The Evaluation Report is drawn up. The Contracting Authority will then take its decision. 
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1. PUBLICATION REFERENCE: AID006932/06/Services/ Technical and Scientific 

Supports for the Realization of a Laboratory for the Tablets, including Supply of 
Laboratory Equipment  

 
2. PROCEDURE: RESTRICTED 

 
3. PROGRAM: ASSISTANCE TO THE RENOVATION OF THE IDLIB REGIONAL 

MUSEUM 

 
4. FINANCING: BUDGET LINE  

 
5. CONTRACTING AUTHORITY: DIRECTORATE GENERAL OF ANTIQUITIES 

AND MUSEUMS (DGAM) ï MINISTRY OF CULTURE, DAMASCUS, SYRIA 

 
6. NATURE OF CONTRACT: GLOBAL PRICE 

 
7. CONTRACT DESCRIPTION: 

Once the Plan for the Museum renovation will be defined (final execution period of the first 

activity), it will be necessary to start designing all the necessary technical plants of the museum 

itself and of its collections, according to the planned visiting routes system, as well as, more in 

general, to the global message that the museum intends to show. 

At the end of the Museographic and graphic planning and before the starting of the 

implementation activities, the Tablets laboratory creation may be activated. 

The laboratory shall be realized in the relevant spaces identified and designed by the 

Museographers and Architects in charge of the Master Plan and architectural design (Activity 1), 

who will have to take into consideration ï for the present activityôs planning actions ï the needs 

and suggestions coming from the Restoration specialist for the tablets laboratory. To this 

purpose, a first short mission of this Expert will have to be planned during the final month of 

Activity 1 (November 2009), in order to cooperate for the spaces identification and distribution. 

The following activities shall be performed: 

 

 the laboratories setting up and management organization; 

 the design of the information architecture and the development of the relevant software; 

 the setting up of the tablets database; 

 the running up, for a three months period, of the laboratory and deposits; 

 the supply of the laboratory equipment. 
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As for the information architecture and software, this activity shall benefit of the expertise, 

materials and software already developed for the similar activity in Damascus Museum Project. 

So the relevant Italian Expert may be employed for a short period of time (15 days).  

The amount that will be saved as a consequence of that, shall be utilized ï with no change of the 

activityôs overall costs ï to cover the cost (at the Italian Institutionôs charge) for engaging, during 

the whole period, four Syrian counterparts. These Syrian Experts shall be indicated by DGAM 

choosing among its available expert personnel, and agreed upon by the Italian Experts in charge 

of the activity. At the end of the Project, they will run the further ordinary activity of the 

laboratory. 

 

The list of equipment is indicated here below, and it follows the same specifications applied for 

the laboratories of Damascus Museum. It has to be considered as a preliminary list, to be 

discudded with and approved by DGAM, with the condition that the total amount for the supply 

of the equipment shall not exceed 38.600 Euro (which shall be made available by the 

Contractor). DGAM shall be responsible for directly purchasing, within this amount, the required 

equipment. 

 

 Stereo microscope  

 Microscopy video and photographic system  

 Precision lapping I polishing machine  

 Sanyo Video projector and screen 150x150 cm.  

 Personal Computers  

 Operative systems  

 Server SW Systems  

 Complete camera set  

 Laser color printer 

 Epson scanner 

 Macroscopic,2 objectives,10x, 20x (Loupes) 

 Precision analytical balance 160 gram prec 0.001 g internal automatic calibration 

 Laptop    

 Consumables (as for the laboratories in Damascus). 

 

 

NOTE: A first portion of these activities (Italian Information and Restoration Specialists) must 

overlap and proceed in strict connection with the final phase of Activity 1. The remaining actions 

of Activity 6, shall be carried on in the final months of the project, and, in any case, after the 

completion of the civil works relevant to the laboratoryôs reorganization. 

 

 

 
8. MAXIMUM BUDGET AVAILABLE: 

EURO 105.380  (one hundred - five thousand three hundred eighty Euros). 
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1 

 
 

 

SERVICE TENDER SUBMISSION FORM 

Ref: < as per letter of invitation to tender > 

Contract title:  < Contract title >  Lot title: < Lot title, if applicable > 

One signed original of this tender submission form (including original signed statements of exclusivity 

and availability from all key experts proposed, a completed financial identification form and a completed 

legal entity file (only for the Leader) as well as declarations from the Leader and all members in the case 

of a consortium) must be supplied, together with three copies. 

Tenders being submitted by a consortium (ie, either a permanent, legally-established grouping or a 
grouping which has been constituted informally for a specific tender procedure) must follow the 
instructio ns applicable to the consortium leader and its members. 

1 SUBMITTED by (ie, the identity of the Tenderer) 
 Name(s) and address(es) of legal entity or entities submitting this tender 

Leader

*  

 

Membe

r 2*  

 

Etc é *  

*add / delete additional lines for consortium members as appropriate.  Note that a sub-

contractor is not considered to be a consortium member.  If this tender is being submitted by 

an individual legal entity, the name of that legal entity should be entered as 'Leader' (and all 

other lines should be deleted).  Any change in the identity of the Leader and/or any consortium 

members between the deadline for receipt of tenders indicated in the Instructions to tenderers and 

the award of the contract is not permitted without the prior approval in writing of the Contracting 

Authority. 

2 CONTACT PERSON (for this tender) 

Name  

Organization  

Address  

Telephone  

Fax  

e-mail  
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3 DECLARATION(S)  
As part of their tender, each legal entity identified under point 1 of this form, including every 

consortium member, must submit a signed declaration using the attached format.  (For 

consortia, the declaration of the Leader must be a signed original but those of other members 

may be faxed copies). 

4 STATEMENT  
I, the undersigned, being the authorized signatory of the above tenderer (including all 

consortium members, in the case of a consortium), hereby declare that we have examined and 

accept without reserve or restriction the entire contents of the tender dossier for the tender 

procedure referred to above.  We offer to provide the services requested in the tender dossier on 

the basis of the following documents, which comprise our Technical offer, and our Financial 

offer, which is submitted in a separate, sealed envelope: 

Ç Organization & Methodology 

Ç Key experts (comprising a list of the key experts and their CVs) 

Ç Tenderer's declaration (including one from every consortium member, in the case of a 

consortium) 

Ç Statements of exclusivity and availability signed by each of the key experts 

Ç Completed financial identification form (see Annex VI of the draft contract) providing 

details of the bank account into which payments under the proposed contract should be 

made in the event that we are awarded the contract (or the financial identification 

number or a copy of the financial identification form provided to the Contracting 

Authority on an  earlier occasion, unless a change has occurred in the meantime) 

Ç Completed legal entity file (or the legal entity number allocated alternatively a copy of 

the legal entity file provided to the Contracting Authority on an earlier occasion, unless 

a change in the legal status has occurred in the meantime) 

Ç Documentary proof or statements required under the law of the country where we are 

established (or each of the companies in case of a consortium), to show that we do not 

fall into any of the following exclusion situations: 

    a) they have any relation with Israel during the implementation period of the contract.  

b) they are bankrupt or being wound up, are having their affairs administered by the 

courts, have entered into an arrangement with creditors, have suspended business 

activities, are the subject of proceedings concerning those matters, or are in any 

analogous situation arising from a similar procedure provided for in national legislation 

or regulations; 

c) they have been convicted of an offence concerning their professional conduct by a 

judgment which has the force of res judicata; (i.e. against which no appeal is possible); 

d) they have been guilty of grave professional misconduct proven by any means which 

the Contracting Authority can justify; 

e) they have not fulfilled obligations relating to the payment of social security 

contributions or the payment of taxes in accordance with the legal provisions of the 

country in which they are established or with those of the country of the Contracting 

Authority or those of the country where the contract is to be performed; 

f) they have been the subject of a judgment which has the force of res judicata for fraud, 

corruption, involvement in a criminal organization or any other illegal activity 
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detrimental to the Communities' financial interests; 

g) following another procurement procedure or grant financed by the Italian Government 

budget, they have been declared to be in serious breach of contract for failure to comply 

with their contractual obligations. 

Ç  This evidence or these documents or statements carry a date, which is not more than 1 

year ago. In addition, a sworn statement is furnished stating that the situations 

described in these documents have not changed since then. 

  

We recognize that our tender will be excluded if we propose key experts who have been 

involved in preparing this project or engage such personnel as advisers in the preparation of our 

tender and that we may also be subject to exclusion from other tender procedures and contracts 

funded by the Italian Government. 

We are fully aware that, in the case of a consortium, the composition of the consortium cannot 

be modified in the course of the tender procedure, unless the Contracting Authority gives its 

prior approval in writing.  We are also aware that the consortium members would have joint and 

several liability towards the Contracting Authority concerning participation in both the above 

tender procedure and any contract awarded to us as a result of it. 

This tender is subject to acceptance within the validity period stipulated in clause 6 of the 

Instructions to tenderers.   

 

Signed on behalf of the tenderer 

 

Name  

Signature  

Date  
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FORMAT OF THE DECLARATION REFERRED TO IN POINT 3 OF THE TENDER 

SUBMISSION FORM 

 

To be submitted on the headed notepaper of the legal entity concerned 

 

<Date> 

 

To the General Directorate of Antiquities and Museums-Damascus ï Syria 

Your ref: < Publication reference > 

Dear Sir/Madam 

 

TENDERER'S DECLARATION 

In response to your letter of invitation to tender for the above contract, we <Name(s) of legal 

entity or entities> hereby declare that we are submitting this tender < on an individual basis * / 

as member of the consortium led by < name of the leader / ourselves > * for this contract. We 

confirm that we are not participating in any other tender for the same contract, whatever the 

form of the application (as a member - including leader - in a consortium or as an individual 

Candidate); reconfirm that we are not in any of the situations excluding us from participating in 

contracts which are listed above 

 

 agree to abide by the ethics clauses in Annex II General Condition  and, in particular, 

have no potential conflict of interests or any equivalent relation in that respect with other 

short-listed candidates or other parties in the tender procedure at the time of the 

submission of this tender; 

 < have attached a current list of the enterprises in the same group or network as 

ourselves / are not part of a group or network> * and have only included data in the 

application form concerning the resources and experience of our legal entity; 

 will inform the Contracting Authority immediately if there is any change in the above 

circumstances at any stage during the tender procedure or during the implementation of 

the contract; and 

 fully recognize and accept that any inaccurate or incomplete information deliberately 

provided in this tender may result in our exclusion from this contract.  

 

 In the event that our tender is successful, we undertake, if required, to provide the proof usual 

under the law of the country in which we are established that we do not fall into the exclusion 

situations listed above. The date on the evidence or documents provided will be no older than 1 

year,, in addition, we will provide a sworn statement that our situation has not altered in the 

period which has elapsed since the evidence in question was drawn up.  

 

We also undertake, if required, to provide evidence of the financial and economic standing and 

the technical and professional capacity according to the selection criteria for this call for tender 

specified in the procurement notice, point 21.  

We also understand that if we fail to provide this proof within 15 calendar days after receiving 

the notification of award, or if the information provided is proved false, the award will be 

considered null and void. 

Yours faithfully 

 

<Signature of authorized representative of the legal entity > 

< Name and position of authorized representative of the legal entity > 
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FORMAT OF THE DECLARATION REFERRED TO IN POINT 3 

OF THE TENDER SUBMISSION FORM 
To be submitted on the headed notepaper of the legal entity concerned 

 

<Date> 

 

To the General Directorate of Antiquities and Museums-Damascus ï Syria 

Your ref:  
 

 

Dear Sir/Madam 

 

TENDERER'S DECLARATION  

 

In response to your letter of invitation to tender for the above contract, we <Name(s) of legal entity or 

entities> hereby declare that we: 

 are submitting this tender < on an individual basis * / as member of the consortium led by < name of 

the leader / ourselves > * for this contract. We confirm that we are not participating in any other tender 

for the same contract, whatever the form of the application (as a member - including leader - in a 

consortium or as an individual Candidate); 

 agree to abide by the ethics clauses in Section 2.4.15 of the Practical Guide to contract procedures 

for EC external actions  and, in particular, have no potential conflict of interests or any equivalent 

relation in that respect with other short-listed candidates or other parties in the tender procedure at the 

time of the submission of this tender; 

 < have attached a current list of the enterprises in the same group or network as ourselves / are not part 

of a group or network> * and have only included data in the application form concerning the resources 

and experience of our legal entity; 

 will inform the Contracting Authority immediately if there is any change in the above circumstances at 

any stage during the tender procedure or during the implementation of the contract;  

 fully recognize and accept that we may be excluded from tender procedures and contract in accordance 

with the Section 2.3.5 of the Practical Guide to contract procedures for EC external actions. Furthermore, 

we acknowledge that, should we provide any inaccurate or incomplete information deliberately in this 

tender, we shall also be subject to financial penalties representing 10% of the total value of the contract 

being awarded. This rate may be increased to 20% in the event of a repeat offence within 5 years of the 

first infringement;  

 are aware that, for the purposes of safeguarding the financial interests of the Communities, our personal 

data may be transferred to internal audit services, to the European Court of Auditors, to the Financial 

Irregularities Panel or to the European Anti-Fraud Office. 

 

We recognize that our tender may be excluded should we propose the same key expert as another tenderer or 

should we propose a key expert who is engaged in an EC financed project where the input from his/her 

position in that contract could be required on the same dates as his/her activities under this contract. 
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We also undertake, if required, to provide evidence of the financial and economic standing and the technical 

and professional capacity according to the selection criteria for this call for tender specified in the 

procurement notice, point 21. The documentary proofs required are listed in section 2.4.12.1.3 and 2.4.12.1.4 

of the Practical Guide. 

We also understand that if we fail to provide this proof within 15 calendar days after receiving the 

notification of award, or if the information provided is proved false, the award may be considered null and 

void. 

 

Yours faithfully, 

 

 

<Signature of authorized representative of the legal entity > 

< Name and position of authorized representative of the legal entity > 

 



D ï TENDER SUBMISSION FORM 

 

AID006932/06/Services/  Technical and Scientific Supports for the Realization of a Laboratory for the Tablets,  including Supply 

of Laboratory Equipment  

  

7 

STATEMENT OF EXCLUSI VITY AND AVAILABILIT Y7 

 

PUBLICATION REF:____ ________________ 

I, the undersigned, hereby declare that I agree to participate exclusively with the tenderer < 

tenderer name > in the above-mentioned service tender procedure. I further declare that I am 

able and willing to work for the period(s) foreseen for the position for which my CV has been 

included in the event that this tender is successful, namely: 

From To 

< start of period 

1 > 

< end of period 

1 > 

< start of period 

2 > 

< end of period 

2 > 

< etc >  

I confirm that I am not engaged in another Italian Government project in a position for which 

my services are required during the above periods. 

By making this declaration, I understand that I am not allowed to present myself as a candidate 

to any other tenderer submitting a tender to this tender procedure. I am fully aware that if I do 

so, I will be excluded from this tender procedure, the tenders may be rejected, and I may also be 

subject to exclusion from other tender procedures and contracts funded by the Italian 

Government. 

Furthermore, should this tender be successful, I am fully aware that if I am not available at the 

expected start date of my services for reasons other than ill-health or force majeure, I may be 

subject to exclusion from other tender procedures and contracts funded by the Italian 

Government and that the notification of award of contract to the tenderer may be rendered null 

and void. 

Name  

Signat

ure 

 

Date  

 

 

 
 
 

Article 41  

                                                      
 7  

To be completed by all key experts 


